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Request for Proposal RFP 7481

HVAC Services and Repair Blanket 
GREC 

Contract No. ______ 

Date: 1 August 2025 
This is only the RFP Number. The Actual Contract Number will be assigned once 

awarded. 
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REQUEST FOR PROPOSAL, REQUIREMENTS FOR BIDDING AND 
INSTRUCTIONS TO BIDDERS 

  
I. DEFINITIONS: 
 

1. “Bid” means the formal proposal submitted by a Bidder in response to this RFP. 
 

2. “Bidding Documents” includes the RFP, the Requirements for Bidding and Instructions to Bidders, the Bid 
forms, the Specifications, the Contract, and any Addenda issued prior to receipt of Bids.   

 
3. “Board of Directors” means the rule-making authority and governing body of the GRDA as defined by 82 

O.S. § 863.2.   
 

4. “Contract” means the pro forma contract attached to this RFP. 
 

5. “GRDA” means the Grand River Dam Authority, a governmental agency of the State of Oklahoma, as 
defined by 82 O.S. § 861, et seq.   

 
6. “Procurement Administrator” means the GRDA employee with direct supervisory capacity of the 

Procurement Unit.   
 

7. “Procurement Unit” means the unit or department within GRDA that is responsible for administering 
procurement policies and procedures. 

 
8. “Treasurer” means the GRDA employee who is selected by the Board of Directors of the Grand River Dam 

Authority as authorized by 82 O.S. § 864.A(2) to oversee and manage all fiscal and procurement functions.   
 

9. “Vice President” means that GRDA employee who has direct supervisory responsibility over the facility or 
land upon which the project will be completed.   

 
II. SPECIFIC BID PROCEDURES AND REQUIREMENTS  
  

 
1. Form of Bid Submission.  

 
a. Bids will be submitted by email to Eric Pipkin at eric.pipkin@grda.com by 2:00 PM CST 27 August 

2025 
 

2. Modification, Withdrawal, or Cancellation of Bids.   
 
a. For physically submitted Bids, Bidders may withdraw, change, and resubmit their Bids by appearing in 

person prior to the time designated for the opening of the Bids.  Upon presenting proper picture 
identification to the Procurement Administrator or an authorized representative, the Bid will be returned 
to the Bidder.  The withdrawn Bid shall not be opened by or otherwise disclosed to GRDA.  Withdrawn 
Bids may be resubmitted prior to the time designated for the opening of Bids provided the resubmitted 
bid is in complete conformance with these Instructions to Bidders.  If electronic Bids have been 
specifically authorized by this RFP, Bidders may withdraw, change, and resubmit their Bids 
electronically on the bid room website prior to the time designated for the opening of Bids.   

 
b. A Bid may not be modified, withdrawn or canceled by the Bidder for sixty days after the time and date 

designated for the receipt of Bids.   
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3. Late Bids.  Bids received after the time set for opening of Bids will not be considered absent a waiver by 
GRDA, at GRDA’s sole discretion, for good cause shown.  Bids received by mail will be notated with the 
date and time received at the GRDA facility designated in the solicitation. GRDA is not responsible for 
delay of receipt of Bids.  If electronic Bids have been specifically authorized by this RFP, no electronic Bids 
will be received after the Bid opening date and time.

4. Bid Copies.  Bidder shall submit the original Bid and one electronic copy of the Bid, which must be included 
on a flash drive, in a separate envelope with the Bid.  The electronic copy of the Bid must be in .pdf format. 
Provided, if electronic Bids have been specifically authorized by this RFP, and Bidder submits the original 
Bid electronically, Bidder will not be required to provide GRDA a physical copy of the Bid.

5. Addenda and Interpretations for Bid
a. All clarifications, revisions, or changes to this RFP or any of the Bidding Documents (collectively,

“Addenda”) will be posted to the website.  All Bidders have a duty to monitor the website for Addenda. 
By submitting a Bid, Bidder represents that Bidder has reviewed the most recent version of the RFP, 
and agrees to comply with the RFP and all Addenda.

b. Questions regarding this RFP must be submitted in writing to Eric Pipkin at eric.pipkin@grda.com, on 
or before 10:00 AM Central Time on 15 August 2025.  No questions may be submitted orally.

c. GRDA may or may not respond to any such question.  If GRDA responds, it will publish written Addenda 
to the website.

d. All Addenda shall become part of the Bidding Documents.

6. Site Inspection:

A non-mandatory job site examination / pre-bid meeting for prospective Bidders will be held on 13 
August 2025 at 1:00 PM Central Time at The O&M Office Building (TSA Building) 8142 HWY 412B 
Chouteau, Okla, 74337. You will enter the South Gate to the Facility and note the RFP and myself to 
Law Enforcement at the Gate. They will either direct you, or have you wait for an escort by myself or 
one of the Department staff. Please email me at eric.pipkin@grda to confirm your attendance. Failure of a 
prospective Bidder to attend will not impact GRDA’s consideration and evaluation of that Bidder’s Bid. All 
statements made by GRDA at the job site examination meeting are informational only, and the terms of the 
final Contract (if any) between GRDA and the prevailing Bidder will control. 

7. Required Statements from Bidder to be Included in Bid. Each Bidder must accompany his Bid with a written
statement under oath disclosing the following information:
a. The nature of any partnership, joint venture or other business relationships then in effect or which existed

within one (1) year prior to the date of such statement with any architect, engineer or other party to the
project;

b. Any such business relationship then in effect or which existed within one (1) year prior to the date of
such statement between any officer or director of the Bidder company and any officer or director of any
architectural or engineering firm or other party to the project; and

c. The names of all persons having any such business relationships and the positions they hold with their
respective companies or firms.  If no such business relationships exist, Bidder shall include a statement
to that effect.

8. Bidder’s References Must be Included in Bid:  The Bidder must be experienced and an expert in HVAC
Services and Repairs.  The Bidder must include with its bid listing at least five (5) references where the
Bidder has successfully provided services of a similar nature.   The listed references must describe the type
of services provided and the value of the project. GRDA may make such investigations as necessary to
determine the ability of the Bidder to perform the work and the Bidder shall furnish to GRDA all such
information and data for this purpose as GRDA may request.  GRDA reserves the right to reject any Bid if
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the evidence submitted by, or investigation of, such Bidder fails to satisfy GRDA that such Bidder is properly 
qualified to carry out the obligations of the Contract and to complete the work contemplated therein.    

 
9. Qualifications of Supervisory Personnel.  Bidder shall include the resume(s) of supervisory personnel that 

may be assigned work at GRDA.  The Bidder must demonstrate that trained and experienced supervisory 
personnel are available to support the project.   

 
10. Safety.  GRDA will consider the safety records of potential contractors prior to awarding bids on contracts.  

Any Bid submitted must include the following documents for Bidder and for all subcontractors Bidder will 
use: 
 
a. The past five (5) years’ Occupational Safety and Health Administration (OSHA) 300 and OSHA 300A 

logs. 
 

b. The past five (5) years’ National Council on Compensation Insurance (NCCI) worker’s compensation 
experience rating sheets. 

 
11. Bid Detail Requirements:  The Bid must provide sufficient details for GRDA to perform a complete Bid 

evaluation. The Bidder shall comply with all requirements in the specification.  
 

12. Equal Opportunity Employment Requirements. GRDA is an Equal Opportunity Employer. GRDA does not 
discriminate in its hiring practices and requires its contractors to abide by all federal law applicable to 
discrimination. All Bidders shall acknowledge in the Bidding Documents that they are Equal Employment 
Opportunity employers.  
 

13. Bidder’s Representations.  Each Bidder, by making a Bid, represents that: 
 
a. The Bidder has read and understands the Bidding Documents and the Bid is made in accordance 

therewith;   
 
b. The Bidder has had the opportunity to visit the site, if required, and is familiar with the local conditions 

under which the Work is to be performed and has correlated observations with the requirements of the 
proposed Contract documents; and 

 
c. The Bid submitted is based upon the materials, systems and equipment required by the Bidding 

Documents without exception.   
 

14. Form of Rates.  Bids must include the following information in the form prescribed by Attachment H, Rate 
Quotation Sheet: 

 
a. a list of holidays that may be observed by Bidder and Bidder’s contractors during the performance of the 

project; 
 
 

A comprehensive breakdown of all time and materials charges applicable to Bidders’ Bid, including a ‘not-to-
exceed’ value that represents the total compensation that GRDA will provide to Bidder in exchange for Bidder’s 
binding obligation to completely perform all of Bidder’s duties arising under this RFP and the Contract. The not to 
exceed amount is binding upon the Bidder.   
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List of Documents to be Submitted with Bid:  All Bids must contain complete and executed originals of the
following documents, in the form included in this RFP, and in the following order:

• ATTACHMENT A:  COVER LETTER AND EXECUTIVE SUMMARY (identifying the project
and contract number)

• ATTACHMENT B:  CONTRACTOR’S BID / PROPOSAL TO THE GRAND RIVER DAM
AUTHORITY

• ATTACHMENT C:  LIST OF SUBCONTRACTORS

• ATTACHMENT D:  EXCEPTION STATEMENT

• ATTACHMENT E:  BIDDER’S PROPOSED CREW SCHEDULE

• ATTACHMENT F:  LISTING OF APPLICABLE EXPERIENCE

• ATTACHMENT G:  MINIMUM SAFETY REQUIREMENTS

• ATTACHMENT H:  RATE QUOTATION SHEET

• ATTACHMENT I:  NON-COLLUSION CERTIFCATE

• ATTACHMENT J:  BUSINESS RELATIONSHIPS CERTIFICATE

• ATTACHMENT K:  GRDA VISA PAYMENT PROGRAM

• ATTACHMENT L:  EXECUTED NOTICE OF SPECIFICATIONS

• ATTACHMENT M:  PRO-FORMA CONTRACT TO BE EXECUTED BY PREVAILING
BIDDER(S).

III. BID OPENING AND PRELIMINARY REVIEW

1. Bid Receipt and Opening.

Bid opening date will be 27 August 2025 at 2:00 PM CST. This is a Standard Bid Process and late bids 
will and can not be accepted. 

a. There will be no public bid opening.

2. Preliminary Review.  The Bids shall be initially reviewed for completeness and correctness.  Any deficiency
may be grounds for disqualifying the Bid.  GRDA’s review may include, but is not limited to, verifying that:

a. each of the Addenda are acknowledged;

b. each certificate is present and signed; and

c. each Bid Document is properly signed.

3. GRDA Rejection of Incomplete Bids.  GRDA may reject any bid that GRDA considers to be incomplete,
improper, or non-responsive, in GRDA’s sole discretion.  This may include, but is not limited to, Bids in
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which the Bidder submits another form of Contract in lieu of the attached Contract. Bids will become the 
property of GRDA upon submission. Exceptions taken to the Contract terms and/or Bidding Documents 
may be cause for rejection of a Bid. 

 
IV. BID EVALUATION 

 
1. Bid Evaluation by GRDA.  After the preliminary review, the Bids will be reviewed and evaluated by 

designees from the GRDA Procurement Unit and the appropriate Vice President.  The following items may 
be reviewed:  

   
a. Unit Price Compliance.  If the RFP requires Bidder to submit unit prices, Bidder’s failure to submit 

unit prices for any requested work item may cause GRDA to reject the Bid.   
 

b. Materially Unbalanced Prices.  If Bid prices are materially unbalanced between line items or subline 
items, GRDA may reject the Bid.  A Bid may be materially unbalanced if it is based on prices 
significantly less than the cost for some work and prices which are significantly overstated in relation 
to the cost for other work, and GRDA either has reasonable doubt that the Bid will result in the lowest 
overall cost to GRDA, or the prices are so unbalanced GRDA determines to the Bid is tantamount to 
allowing an advance payment.   

 
c. Technical and Commercial Qualifications.  Bids may be evaluated based on technical and 

commercial criteria applicable to the scope of work specified.  The evaluation criteria may include 
the Bid’s:  

  
i. Conformance to technical specifications;  
  
ii. Evaluated price;  
  
iii. Demonstration of project experience;  
  
iv. Conformance to commercial terms; and 

 
v. Overall value to GRDA.  

  
d. Bidder’s Performance Capability.  GRDA may consider the Bidder's demonstrated ability to perform 

the required work.  Any of the following may be grounds for disqualifying the Bidder.   
  

i. More than one (1) Bid for the same work from an individual, firm, partnership, joint venture 
or corporation under the same or different names;  

  
ii. Evidence of collusion among Bidders, subcontractors, or material suppliers;   
  
iii. Lack of responsibility as shown by past work for GRDA judged from the standpoint of 

workmanship and progress; 
  
iv. Uncompleted work under any Contract with GRDA or any other party; 
  
v. Being in arrears on existing Contracts with the State of Oklahoma or GRDA, having 

defaulted or failed to comply with a previous State or GRDA Contract, or any other just and 
reasonable cause; 
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vi. Reasonable belief by GRDA that Bidder has engaged or is engaging in a discriminatory 

practice; or   
 

vii. Any violation of the regulations of the Construction and Properties Department, in title 260, 
Chapter 65 of the Oklahoma Administrative Code, or other information indicating that the 
bidder is no longer responsible nor qualified to do business with the State; or any violation 
of GRDA or Oklahoma Office of Management Enterprises Services rules, or other 
information indicating that the Bidder is no longer responsible nor qualified to do business 
with the State. 

 
2. Lowest Responsible Bidder or Best Value Bid Comparisons.  In comparing Bids, GRDA may consider 

not only the bid prices, but also other factors that impact whether a Bidder is the lowest responsible 
bidder or best value bidder, including, but not limited to the following.  
Efficiency  
Reliability  
Durability  
Economy of operation and maintenance  
Accessibility for repairs  
Conformance to Technical Specifications and have a minimum of 5 years experience  
Must be HVAC Certified in Chillers, Cooling Towers, Air Handler Units, Variable Aire Volume (VAV) Boxes, 
Pumps, Exhaust Fans and Ventilation Systems,  Ductwork and Associated Components, Building Automated 
Systems (BAS), Refrigerating Units and Ice Machines, All associated Piping, Valves, and Electrical 
Conformance to Commercial Terms 
Provide competitive pricing   
OSHA Ratings, must provide 5 years of OSHA 300 Logs 
Previous Work Experience with GRDA 
GRDA may, at GRDA’s sole discretion, elect to enter into negotiations and allow for a best and final 
offer with one or more potential bidders on a best value award. 
 

V. CONTRACT AWARD 
 

1. Anticipated Contract Award.  GRDA reserves the right to award multiple contracts, or no contracts, pursuant 
to this RFP.  GRDA anticipates that, if a Contract is awarded pursuant to this RFP, the award will be made 
on or before: 1 September 2025.   
 

2. Contract Award, Bonding, Insurance, and Execution.   
 

a. Contract Award.  The Contract(s), if any, shall be awarded to the best value Bidder as determined in 
the sole discretion of GRDA. 
 

b. Contract Insurance.  The prevailing Bidder must provide proof of insurance and bonding with terms 
approved by GRDA, to the extent such items are required by the Contract.  

 
c. Exceptions to Contract Limited to Exceptions Statement.  By submitting a Bid, all Bidders 

acknowledge and agree that all exceptions to the Contract must be specifically listed in the 
Exception Statement, and that: (i) any exceptions to the terms of the Contract in any other form 
are void and waived by Bidder; and (ii) Bidder will be deemed to have accepted the Contract 
as included in this RFP. 

 
VI. OTHER PROVISIONS 

 
1. Bid Ambiguities and Discrepancies.  If the total price of the Bid is inconsistent with the unit price times 
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number of units to be delivered, the unit price shall govern.  If there is a variance between the amount in 
words and the figures, the amount in words shall govern. 
 

2. Tax Exempt Status:  GRDA is exempt from the payment of any Sales or Use Taxes and, pursuant to 68 O.S. 
§ 1350, et seq., and § 1401, et seq. 
 

3. Applicable Laws:  By submitting a Bid, the Bidder acknowledges that all applicable Oklahoma State laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction of 
the project (in force and effect now, and as amended) shall apply to the Contract throughout, and they will 
be deemed to be included in the Contract.  The laws of the State of Oklahoma shall apply to any dispute 
arising from or related to this Bid.  The state district courts of the State of Oklahoma shall have exclusive 
jurisdiction and venue to adjudicate any such disputes.  
 

4. Drug Free Workplace.  GRDA seeks to provide a drug free workplace to all of its employees. All 
contractors working on a GRDA facility shall comply with GRDA’s drug free workplace policies. 
 

5. GRDA Reservation of Rights.  GRDA reserves the right to reject any or all Bids, to waive any and all 
informalities, to evaluate Bids, to award or not award contracts, and to disregard all nonconforming, 
nonresponsive, and/or conditional Bids. 
 
 

-End of Page - 
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ATTACHMENT A:  COVER LETTER AND EXECUTIVE SUMMARY 
Contract (#) 

 

(attach cover letter and executive summary) 
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ATTACHMENT B:  PROPOSAL TO THE GRAND RIVER DAM AUTHORITY 
FOR CONTRACT (#) 

  
MADE BY:                
                    
                     
Business Address:                 
City           State       Zip Code       
Telephone Number      Fax Number               
E-Mail                        
     
  
The Bidder named above hereby tenders his Bid and declares that the only person or persons interested in this proposal 
is or are named above; that the Bid is made without collusion with any other Bidder and is in all respects without 
collusion or fraud.  The Bidder further declares he has examined the pro forma contract, the specifications and the 
contract drawings referred to, all Bidding Documents, and has read the attached “REQUEST FOR PROPOSAL, 
REQUIREMENTS FOR BIDDING AND INSTRUCTIONS TO BIDDERS”; and agrees to furnish all the materials 
necessary or proper to carry out such contract in the manner, on the terms, and under the conditions set forth therein 
and in the specifications, and to perform all work in accordance with the terms of the Bidding Documents, 
including the RFP and the Contract, all at Contractor’s bid price.  
 
Lump Sum.  The sum of all payments delivered by GRDA to Contractor for all Work performed pursuant 
to this Contract may not exceed $____________ Dollars ($____________) (“Contract Price”). Contractor 
must completely perform all work necessary to satisfactorily complete the Project, in accordance with each 
of the terms of this Contract, for the Contract Price.  This rate shall include all direct and indirect costs (e.g. 
all travel related costs, insurance, profit, administrative overhead, etc.). 
 
 
 
 Note:  If this Bid is made by an individual, it shall be signed with his/her usual business signature, with his/her 
business address and place of residence; if by a firm, the co-partnership name shall be signed by a member of the firm 
and the name and address of each member shall be given; if by a corporation, it shall be signed by a duly authorized 
officer, with the corporate name attested by the corporate seal, and the business address of the corporation shall be 
given.   
  
        Signed:       
              
              
                
         (Seal)   
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ATTACHMENT C:  LIST OF SUBCONTRACTORS 
Contract (#) 

  
Should this proposal be accepted by GRDA, the following subcontractors will be used (Attach additional pages if 
required.  If no work will be subcontracted, state “NONE”.):  
  
Subcontractor identification is for information only and award of Contract does not constitute approval of identified 
subcontractors nor relieve the Bidder of the responsibility for providing qualified subcontractors.  If any other 
subcontractors are used, Contractor must obtain GRDA advanced approval in writing.   
  
Work Subcontracted    Firm Name and Address  
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ATTACHMENT D:  EXCEPTION STATEMENT 
Contract (#) 

  
An “Exception” is (1) Bidder’s inability or unwillingness to meet a term, condition, or specification in the manner 
specified in the Request for Proposal and/or (2) an additional term, condition, or specification proposed by 
Bidder.  Copies of (1) the proposed Contract or GRDA Terms and Conditions and/or (2) Specifications are included 
in the Request for Proposal.  In a document titled “Exception Statement” Bidder must clearly identify all 
Exceptions to the terms, conditions, and specifications.  Bidder must also state with specificity the reasons for 
taking Exceptions and all modified terms and additional terms it proposes to be included in the final Contract or 
GRDA Terms and Conditions and Specifications.   
 
One of the GRDA’s evaluation criteria will be the number and extent of the Exceptions.  Bids containing 
Exceptions to the Contract, Terms and Conditions, and/or Specifications may be rejected as non-responsive.  Other 
than Exceptions that are stated in the Exception Statement, each Bidder will be deemed to have agreed to comply 
with all terms, conditions, and specifications of this request for proposal.  If Exceptions are not identified in the Bid 
Proposal, any Exception raised following the notification of the award of the contract could result in the Bid 
Proposal being rejected from further consideration. 
 
If Exceptions are not identified in the Bid Proposal, any Exception raised following the notification of the award of 
the contract may not be considered and may result in the Bid Proposal being rejected from further consideration. 
 
EXCEPTIONS (Attach additional pages if required.  If no exceptions, state “NONE”.)  
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ATTACHMENT E:  BIDDER’S PROPOSED CREW SCHEDULE 
Contract (#) 

  

 

Crew Foreman (attach experience description): ____________________________________ 

 

Crew Size: _________________________________________________________________ 

 

Equipment: _________________________________________________________________ 

 

Planned Work Schedule: _________Days/Week; _____ a.m. to _____p.m. 
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 ATTACHMENT F:  LISTING OF APPLICABLE EXPERIENCE 
Contract (#) 
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ATTACHMENT G:  MINIMUM SAFETY REQUIREMENTS 
Contract (#) 

  
GRDA will consider the safety records of potential contractors prior to awarding bids on contracts.  Any bid submitted 
must include the following documents for Bidder and for all subcontractors Bidder will use: 

 
 The past five (5) years’ Occupational Safety and Health Administration (OSHA) 300 and OSHA 300A logs. 

 
 The past five (5) years’ National Council on Compensation Insurance (NCCI) worker’s compensation 

experience rating sheets. 
 

Bidders are required to answer the following questions and submit supporting documentation upon request: 
 
Does the Bidder have a written safety program?     YES    NO 
Does the Bidder conduct regular site safety inspections?   YES    NO 
Does the Bidder have an active safety training program?   YES    NO 

 
  



Contract for Services RFP, Revision No. 11.20.2019 

16 
 

ATTACHMENT H:  RATE QUOTATION SHEET 
Contract (#) 

 
[insert appropriate rate table based upon type of contract] 

 
 
 
 
 
 
Bidder:         Date:     
  
 
              
 (Signature) 
 
Title:         
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ATTACHMENT I:  NON-COLLUSION CERTIFICATE  
Contract (#) 

 
A Non-Collusion Certificate shall be included with any competitive bid or contract submitted to the Authority for goods or 
services exceeding $5,000.00 for this Request for Proposal or Request for Quote. 

A. For purposes of competitive bid or contract, I certify under oath that: 
 
 

1. I am the duly authorized agent of  , 
(Company Name) 

the bidder submitting the competitive bid which is attached to this statement, for the purpose of certifying the facts 
pertaining to the existence of collusion among bidders and between bidders and state officials or employees, as 
well as facts pertaining to the giving or offering of things of value to government personnel in return for special 
consideration in the letting of any contract pursuant to said bid; 

 

2. I am fully aware of the facts and circumstances surrounding the making of the bid to which this statement is attached 
and have been personally and directly involved in the proceedings leading to the submission of such bid; and 

 
3. Neither the bidder, nor contractor, nor anyone subject to the bidder’s or contractor’s direction or control, has been 

a party: 
 

a. to any collusion among bidders in restraint of freedom of competition by agreement to bid at a fixed price or 
to refrain from bidding, 

b. to any collusion with any state official or employee as to quantity, quality or price in the prospective contract, 
or as to any other terms of such prospective contract, nor 

c. in any discussions between bidders and any state official concerning exchange of money or other thing of 
value for special consideration in the letting of a contract, nor, whether competitively bid or not, has paid, 
given or donated or agreed to pay, give or donate to any officer or employee of the State of Oklahoma any 
money or other thing of value, either directly or indirectly, in procuring this contract herein. 

 

B. The contractor further certifies that no person who has been involved in any manner in the development of said contract 
while employed by the State of Oklahoma shall be employed to fulfill any of the services provided for under said 
contract. 

 
C. If any contract pursuant to this bid is for professional services as defined in 74 O.S. § 85.2.25, and if the final product 

is a written proposal, report or study, the contractor further certifies that (s)he has not previously provided the state 
agency or any other state agency with a final product that is a substantial duplication of the final product of the proposed 
contract. 

 
 
 
 

Authorized Signature Certified this Date 
 
 
 

  

Printed Name 
 
 
 

Telephone Number Fax Number 

Title 
 
 
 

E-Mail
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ATTACHMENT J:  BUSINESS RELATIONSHIPS CERTIFICATE 
 Contract (#) 

 
Bidder shall accompany bid with a written statement under oath disclosing the following information:  
  

1. The nature of any partnership, joint venture, or other business relationships then in effect 
or which existed within one (1) year prior to the date of such statement, with any architect, engineer, or 
other party to the project.   
 

2. Any such business relationship then in effect or which existed within one (1) year prior to 
the date of such statement, between any officer or director of the bidding company and any officer or 
director of any architectural or engineering firm or other party to the project; and  
  

3. The names of all persons having any such business relationships and the positions they 
hold with their respective companies or firms.  If none of the business relationships hereinabove mentioned 
exist, then provide a statement to that effect.   
  
                
 
               
 
               
  
               
 
               
 
               
 
               
 
               
 
               
 
 
I hereby certify under oath that the foregoing information is true and correct. 
 
 
  
  Signature        Date    
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ATTACHMENT K:  GRDA VISA PROGRAM 

 Contract (#) 
 
GRDA payment options are EPay or Check 
 
Preference may be given to vendors that accept EPay as method of payment if analysis estimates that such 
appears to result in a lower cost to GRDA. Additional payment terms may also be taken into consideration in 
the analysis process. 
 
NOTE: This is not a credit card payment at time of sale (POS transaction). It is an electronic 
VISA payment after an invoice has been submitted and processed for payment. Payment terms on 
VISA payments are in accordance with those agreed upon on the solicitation and the resulting 
PO/Contract. 
When a vendor elects to accept payment by EPay, the vendor will be assigned a 16-digit ghost account 
number (no physical plastic) which remains at a zero credit limit until an invoice is received from the 
vendor and processed by GRDA Accounts Payable. Once an invoice from a vendor has been processed 
for payment the vendor will receive a secure remittance advice via email providing the invoice 
information and full card account information authorizing the vendor to run the card and post the 
transaction at which time the account credit limit will return to zero until the next payment. 

To learn more about the benefits of the Visa payment program, and to obtain answers to FAQ, click or copy 
and paste the following URL into your browser: www.bankofamerica.com/epayablesvendors. 

Will accept payment by Visa:  Yes ____   No ____ (check one) 
 
Visa acceptance signature: _________________________ 
Designated Accounts Receivable Contact for Visa remittance advices: 
Name: __________________________ 
Phone: __________________________ 
Email: __________________________ 
 

If a vendor elects to not accept EPay as the payment method, additional terms which provide discounts 
for earlier payment may be evaluated when making an award. Any such additional terms shall be for 
discounts for payment to be made no less than ten (10) days and may increase in five (5) day increments 
up to thirty (30) days. Discounts offered must be in half or whole percent increments. The date from 
which the discount time is calculated shall be the date of a valid invoice. An invoice is considered valid 
if it is sent to the proper recipient, the invoiced goods or services have been received, and the invoice 
includes sufficient detail as identified in the solicitation. 

   
 

 

 

 



ADMINISTRATION 
PO Box 669 
Chouteau, OK 74337 
918-256-5545

GRDA Request for ACH Transaction and Authorization Form

 

Thank you for providing the following information as GRDA moves toward a more 
efficient method of ACH as the payment method to our vendors.  Please add the ACH 
routing and account number to future invoices if possible.

Vendor Information 

Name:_______________________________ 

Address: _____________________________ 

City:_______________   State:____________  Zip Code:___________ 

Email: _______________________________ 

Phone:_______________________________ 

Send EFT Email Remittance Advice         Yes              No 

If yes, please include email address: ________________________________________ 

ACH Delivery: 

Bank Routing Number: ___________________________ 

Account Number:________________________________ 

Bank Name: ____________________________________ 

Bank Address: ___________________________________ 

City:_______________   State:____________  Zip Code:___________ 

Beneficiary Name: ________________________________ 

Vendor verification signature: __________________________________ 

Thank you for your business! 

Sincerely, 

Accounts Payable Department 
Accounts.payable@grda.com 



Contract for Services RFP, Revision No. 11.20.2019 

 

 

 

 

ATTACHMENT L:  NOTICE OF SPECIFICATIONS 
Contract (#) 

 
The binding and mandatory Specifications applicable to this RFP are attached to the RFP as Exhibit H, and 
are hereby fully incorporated by reference.  

 
 
By executing this form, Bidder acknowledges that Bidder has fully and completely examined the 
Specifications (a copy of which are included as Exhibit H to the Contract), and agrees that any 
work arising from or related to this Contract must be performed in full compliance with the 
Specifications.  
 
 
_______________________________________  _______________________________________ 

    Authorized Signature             Certified this Date 
 
_______________________________________  _______________________________________ 
  Printed Name          Title  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Contract for Services RFP, Revision No. 11.20.2019 

 

Insert Specifications Here – Delete this blank page.    
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SERVICE WORK AUTHORIZATION FORM

:

Contractor is authorized to perform the following service work:

Estimated total cost; include details of manpower, materials, and applicable rates:

Estimates By:
Contractor Representative

Service Work Authorized By: 
GRDA Representative

Completed Service Work Inspected By:

Date Contractor Representative

Recommend Payment:

GRDA Representative

Date:
:

:



Contract for Services RFP, Revision No. 11.20.2019 

 

 

 
 

ATTACHMENT M:  PRO FORMA CONTRACT 
Contract (#) 

 
(The Contract is attached in the following pages.) 



 
 

 
 

 
 
 
 
 
 
 
 

CONTRACT NO. _______ 
 

BETWEEN  
 

THE GRAND RIVER DAM AUTHORITY 
 

&  
 

[CONTRACTOR] 
 

FOR 
 

________ 



TABLE OF CONTENTS 

1.  RECITALS ............................................................................................................................................................... 3 
2.  SCOPE OF WORK .................................................................................................................................................. 5 
3.  CONTRACT PRICE, ACCEPTANCE, FINAL PAYMENT, ALTERATIONS AND CHANGE ORDERS ......... 5 
4.  CONTRACTOR'S OBLIGATIONS ........................................................................................................................ 8 
5.  INSURANCE ......................................................................................................................................................... 10 
6.  CONTRACT TERM AND TERMINATION ........................................................................................................ 12 
7.  SUBCONTRACTING ............................................................................................................................................ 14 
8.  INDEMNITY AND LIABILITY ........................................................................................................................... 14 
9.  WARRANTIES ...................................................................................................................................................... 15 
10.  FORCE MAJEURE .............................................................................................................................................. 15 
11.  TITLE AND RISK OF LOSS ............................................................................................................................... 16 
12.  NO ASSIGNMENT .............................................................................................................................................. 16 
13.  AMENDMENT .................................................................................................................................................... 16 
14.  GRDA NOT LIABLE FOR TAXES .................................................................................................................... 16 
15.  INTELLECTUAL PROPERTY ........................................................................................................................... 17 
16.  COMPLIANCE WITH LAWS ............................................................................................................................. 17 
17.  ACCESS TO WORK AND RIGHT OF INSPECTION BY GRDA .................................................................... 17 
18.  ACCOUNTING AND AUDIT RIGHTS.............................................................................................................. 18 
19.  WAIVERS ............................................................................................................................................................ 18 
20.  ENVIRONMENTAL COMPLIANCE ................................................................................................................. 18 
21.  CONFIDENTIALITY .......................................................................................................................................... 19 
22.  APPLICABLE LAW ............................................................................................................................................ 20 
23.  NOTICES ............................................................................................................................................................. 20 
24.  CERTIFICATION REQUIRED BY 74 O.S. § 85.42(B) ..................................................................................... 20 
25.  CERTIFICATION REQUIRED BY 74 O.S. § 582(B) ........................................................................................ 20 
26.  CERTIFICATION REQUIRED BY 74 O.S. § 12005 .......................................................................................... 21 
27.  SAFETY ............................................................................................................................................................... 21 

EXHIBIT A –  

EXHIBIT B –  

EXHIBIT C –  

EXHIBIT D –  

EXHIBIT E –   

EXHIBIT F – 

APPENDIX 

CERTIFICATE OF CONTRACT COMPLETION 

CHANGE ORDER REQUEST 

INVOICE AFFIDAVIT CERTIFICATION FOR PAYMENT 

PERSONNEL RISK ASSESSMENT FORM 

GRDA’S REQUEST FOR PROPOSAL WITH TECHNICAL SPECIFICATIONS 
FOR CONTRACT NO. ________ 

RESERVED



3 
 

 This Contract, entered into on _________ between the Grand River Dam Authority 
(“GRDA”), an agency of the State of Oklahoma, and _________  (“Contractor”), incorporated in 
the State of _________, together, the “Parties.” 

 In consideration of the mutual terms, covenants, and conditions set forth below, the Parties 
agree as follows: 
 

1. RECITALS.   
 

1.1 Bid Description.  GRDA has called for bids for: 
 

Contract Number: _____ 
 

Contract Title: _________ 
  

(the "Project").  The Parties agree that the Project must be completed in accordance with the 
following terms and conditions, plans and technical specifications, blueprints, drawings and any 
Exhibits made a part of this Contract.   
   
 1.2  Entire Agreement.  This Contract constitutes the entire agreement between the 
parties and supersedes any oral or written representations, understandings, proposals, or 
communications previously entered into by or on account of the parties regarding this subject 
matter. Any conflict or inconsistency between the terms and provisions of the Contract Documents 
shall be resolved by giving precedence in the following order:  1) This Contract; 2) Exhibits to this 
Contract; 3) any other written document to this contract, signed by each party; and 4) plans and 
drawings submitted as part of the Project.   
 
   1.3 Contractor’s Initial Representations.  By executing this Contract, Contractor 
represents that Contractor: 
 

(a) has examined and carefully studied the Contract Documents, Request for 
Proposal, and Specifications; 

 
(b) has carefully examined the Site and has informed itself of the facilities for 

delivery and placement of all equipment and materials; 
 
(c) has carefully evaluated the local economy, available labor, weather, and 

other conditions which will influence its productivity in performing the 
Project; 

 
(d) is fully aware of all conditions that exist or difficulties that may be 

encountered arising from or related to the execution of the Project;  
 
(e) warrants that the specified times for completion of the Project are 

reasonable times for its completion; 
 
(f) will complete the Project within the specified times; and 
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(g)  must fulfill all of the requirements in the Contract without claiming any 
additional compensation. 

 
 1.4   Definitions.  GRDA and Contractor agree that the following definitions will be 
applicable to this Contract: 
 
 Bid Proposal – the proposal submitted by Contractor related to the Project. 
 
 Certificate of Contract Completion – the certificate in the form of Exhibit A issued by 
GRDA to Contractor stating that the Project has been completed according to the terms and 
conditions of the Contract. 
 
 Completion of the Project – the date when GRDA issues the Certificate of Contract 
Completion stating that the Project has been completed and is ready for acceptance under the terms 
and conditions contained therein. 
 
 Contract Documents – (1) this Contract together with all Exhibits (2) all plans and drawings 
submitted in association with the Project, and (3) any other document(s) related to this Contract to 
which both Parties have agreed in writing. 
 
 Contract Term – the date and time for performance as set forth in the Contract Documents.   
 
 Contractor – the party entering into this Contract for the performance of the required Work.  
The person authorized to represent Contractor in connection with the Project is _____. 
 
 Designated GRDA Representative – the person authorized to represent GRDA in 
connection with the Project is ____________.   
 
 GRDA – the Grand River Dam Authority, an agency of the State of Oklahoma, pursuant 
to 82 O.S. § 861, et seq.  
 
 Procurement Administrator – the GRDA employee with direct supervisory capacity of the 
procurement unit. 
 
 Project – as set forth in Article 1.1, the services to be performed, authorized, and necessary 
for the fulfillment of this Contract. 
 
 Request for Proposal – all documents published by GRDA to potential bidders related to 
the Project, including instructions to bidders, technical specifications, drawings, and a pro forma 
contract, attached hereto as Exhibit E. 
  
 Schedule– the schedule for the completion of all Contract Work is more particularly 
described by the Specifications and Contract Documents.   
 
 Site – the GRDA Pensacola Dam Substation, where the Project is to be performed, as more 
particularly described by the Contract Documents. 
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 Specifications – collectively, all of the terms and stipulations contained in this Contract 
and in each of the specifications appended thereto. 
 
 Subcontractor – a person, firm, or corporation to whom any part of the Project has been 
sublet by or supplied to Contractor. 
 
 Warranty Period – the period commencing with the Completion of Project and ending one 
(1) year thereafter. 

 Work – all labor, services, and materials necessary to produce the construction of the 
Project in accordance with the Contract Documents, including the entire construction or the 
various separately identifiable parts thereof.  Work includes and is the result of providing all 
materials and equipment and performing or providing all labor, services, and documentation 
necessary to produce such construction, and furnishing, installing, and incorporating all 
equipment, fixtures, and supplies into such construction, all as required by the Contract 
Documents. 

 
 2. SCOPE OF WORK. 

 
 The scope of Work for the Project to be performed by Contractor is more particularly 
described in the Pensacola Fire Barriers Specification in Exhibit E.   
 
  3.       CONTRACT PRICE, ACCEPTANCE, FINAL PAYMENT, ALTERATIONS, AND 

CHANGE ORDERS. 
 

3.1 Contract Price.  The Contract Price for the Completion of the Project in accordance 
with the terms of the Contract is a lump sum price of ($__________) and shall be payable as 
follows:   

 
3.2 Partial Payments. 

 
a) Upon completion of a milestone, Contractor may submit to the Designated 

GRDA Representative an invoice requesting payment of the portion of the 
Contract Price associated with the completion of the specific milestone that 
qualifies for partial payment, as indicated in the Contract Documents.  
Within fifteen (15) days of receipt of this invoice, the Designated GRDA 
Representative will, in his or her sole discretion, evaluate Contractor’s 
invoice, documentation, and performance, and determine whether the 
invoice, documentation, and performance is sufficient to demonstrate that 
the tasks have been completed. 

 
b) If the Designated GRDA Representative approves an invoice, GRDA will 

pay the invoice within forty-five (45) days from the date on which it was 
approved.  Five percent (5%) of each partial payment will be withheld as 
retainage, unless waived by GRDA. 
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c) All invoices must: (i) be completed, executed, and notarized by Contractor, 
using the Invoice Affidavit form attached to this Contract; and (ii) comply 
with applicable law and regulation.  GRDA will approve no more than one 
invoice per month. 

 
 3.3 Final Payment.   

 
a) Upon completion of the Project, Contractor will submit a fully completed 

Certificate of Contract Completion form to the Designated GRDA 
Representative.  Contractor must submit evidence satisfactory to GRDA 
that all material bills, sums due to subcontractors, and all other 
indebtedness, liabilities and/or obligations of any sort whatsoever arising 
from or related to the Project have been fully paid.   

 
b) Upon receipt of the Certificate of Contract Completion and all supporting 

documentation, GRDA will inspect the Project.  If GRDA determines, in 
GRDA’s sole discretion, that any portion of the Project has not been 
completed in accordance with the Specifications or is otherwise defective, 
Contractor will, at its expense, complete the Project in accordance with the 
Contract Documents. 

 
c)   If GRDA determines, in GRDA’s sole discretion, that the Project has been 

fully completed in accordance with each of the terms of the Contract 
Documents, GRDA will execute the Certificate of Contract Completion that 
has been submitted by the Contractor.  All submittals, operating manuals, 
brochures, as-built drawings, keys related to the Project, warranties, excess 
materials provided by or billed to GRDA, and all other requirements of the 
Contract Documents must be submitted to GRDA before final payment is 
made. 

 
d)   Upon receipt of the fully executed Certificate of Contract Completion form 

from GRDA, Contractor will invoice GRDA for the remaining balance due 
to Contractor from GRDA, including any applicable retainage amounts.  All 
invoices must: (i) be completed, executed, and notarized by Contractor, 
using the Invoice Affidavit form attached to this Contract; and (ii) comply 
with applicable law and regulation.  After receipt and approval of 
Contractor’s invoice, GRDA will deliver payment to Contractor within 
forty-five (45) days from the date on which the invoice was approved by 
GRDA.     

 
 3.4 No GRDA Waiver by Approval.  GRDA’s approval of the Certificate of Contract 
Completion will not of itself constitute an approval or acceptance of any faulty Work or defective 
materials, whether latent or patent, nor will any payment, whether partial payment or final payment 
by GRDA, or release of retainage, constitute a waiver and/or acceptance of any defective or faulty 
workmanship or materials. 
 
 3.5      No Additional Compensation Authorized.  Contractor will not be entitled to any 
claim for additional compensation related to the performance of additional Work beyond the scope 
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of the original Contract unless the claim for additional compensation is approved and authorized 
in writing by the appropriate GRDA personnel, which may require approval by the GRDA Board 
of Directors.  Contractor will not proceed with any such Work unless specifically authorized in 
writing by GRDA.  

3.6 Change Orders.  As part of the Work, Contractor shall perform any Change Order 
that has been approved in writing by the Designated GRDA Representative pursuant to a Change 
Order, as applicable, in accordance with this Section. If the total amount for the additional Work 
is greater than the Contract Price or a Change Order is determined to be required by GRDA, the 
following provisions shall apply: 

a) GRDA may make additions, deletions, reductions in scope, or other changes to the
Work (each, a “Change”). If a proposed Change will cause a material increase or
decrease in Contractor's cost or time for performance, Contractor shall so notify
GRDA in writing within ten (10) days after Contractor's receipt of GRDA’s notice
of the Change. Contractor's notice must include supporting documentation in order
to be effective. If GRDA agrees with Contractor’s notice, the Parties will negotiate
an equitable adjustment to the Contract Price, to the schedule, or both, with the
adjustment to be reflected in a Change Order. Contractor, however, shall proceed
with the Change as directed in a written work authorization approved by GRDA’s
Designated Representative in accordance with sub-clause (b) below pending such
agreement. GRDA will not be liable to Contractor for claims arising from a decrease
in the Work. No Change is effective without a Change Order issued by GRDA.

b) If GRDA, in its sole discretion, determines that the time required for the
development of a Change Order will adversely impact the Construction Schedule or
the Project schedule, GRDA may issue a written work authorization approved by
GRDA’s Designated Representative. Upon receipt of such work authorization,
Contractor shall proceed with the Change identified in the work authorization.
GRDA will convert one or more work authorizations to a Change Order. A Change
Order is required before Contractor is entitled to payment for the Work performed
under the work authorization(s). If Contractor receives an oral request for changes
in the Work, Contractor shall: (a) notify GRDA immediately of the oral request; (b)
identify the individual making the oral request; and (c) request a work authorization.
Contractor will bear the expense of performing any Change not supported by a work
authorization or Change Order.

c) Contractor may request Changes to the Work by written request to GRDA. If a
proposed Change will cause a material increase or decrease in Contractor's cost or
time for performance, Contractor shall so identify those changes in Contractor’s
request. Contractor’s request must include supporting documentation. The Change
Order request will fully describe the revised scope of Work, explaining completely
what each item entails, and the cost, credit, and time extension involved.  Contractor
will provide a detailed breakdown of cost, showing quantities and sizes of materials,
unit cost, labor, equipment, profit and overhead, and other expense items.  If GRDA
agrees to Contractor’s request, the Parties will negotiate an equitable adjustment to
the Contract Price, to the Construction Schedule, or both, with the adjustment to be
reflected in a Change Order. Contractor, however, shall proceed with the Change if
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GRDA issues a work authorization. GRDA will not be liable to Contractor for claims 
arising from a decrease in the Work. No Change is effective without a Change Order 
issued by Purchaser.  

d) In estimating the impact of a proposed Change Order, Contractor shall account for 
all cost and time impacts arising from or related to the proposed Change Order, 
including cumulative impacts associated with all previous Change Orders. 
Contractor’s acceptance of payment under a Change Order or Contractor's 
agreement to a Change Order constitutes a waiver of all claims related to or arising 
from that Change Order or claims arising out of or relating to cumulative impacts of 
that Change Order and any previous Change Orders. 

e) Before any Change Order is binding, it must be approved by the GRDA Board of 
Directors or the GRDA CEO.  

f) GRDA will determine whether a Change Order is of sufficient size and scope to 
require re-advertising for bids. Upon such a determination, GRDA has the option to 
terminate the Contract under Article 6.2. 

(g)  If the Contractor is not awarded the contract for the readvertised project, the 
Contractor must demobilize from the Site within thirty (30) days of receipt of notice 
from GRDA. The Contractor shall not remove any GRDA-supplied materials or 
equipment from the Site.  Any Contractor-owned equipment, materials, debris, or 
trash remaining on the site after thirty (30) days shall become the property of GRDA.  
Any trash or debris that must be removed by GRDA will be charged to the 
Contractor and the cost deducted from any final payment made to the Contractor. 

 4. CONTRACTOR’S OBLIGATIONS. 
 

 4.1 Written Work Authorization Required.  Contractor will not commence performing 
the Project unless it receives written authorization from the Designated GRDA Representative.   
 
 4.2 Contractor’s Means and Methods of Construction.  Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of the Project.   
Contractor will diligently complete the Project in accordance with good industry practices and in 
a workmanlike manner, will furnish highly trained and experienced personnel, materials, and 
equipment, and will use such methods, appliances, supervision and inspection for the completion 
of the Project that will assure satisfactory quality conforming to the provisions of the Contract 
Documents.  
 
 4.3 Supervision.  Contractor shall supervise, inspect, and direct the Work for the Project 
competently and efficiently, devoting such attention thereto and applying such skills and expertise 
as may be necessary to perform the Work for the Project in accordance with the Contract 
Documents.  Contractor shall assign a competent resident superintendent who will not be replaced 
without written notice to the Designated GRDA Representative. 
 
 4.4 Labor.  Contractor shall provide competent and qualified personnel to perform the 
Project as required by the Contract Documents.  Contractor shall maintain good discipline and 
order at the Site. 
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 4.5 Services, Materials, and Equipment. 

a) Unless otherwise specified in the Contract Documents, Contractor shall 
provide and assume full responsibility for all services, materials, equipment, 
labor, transportation, construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start up, and completion of the Project, whether or not 
such items are specifically called for in the Contract Documents. 

b). All materials and equipment incorporated into the Project must be new and 
of good quality.  All special warranties and guarantees required by the 
Specifications will expressly run to the benefit of GRDA.  If requested by the 
Designated GRDA Representative, Contractor shall furnish satisfactory 
evidence (including reports of required tests) as to the source, kind, and 
quality of materials and equipment. 

c) All materials and equipment must be stored, applied, installed, connected, 
erected, protected, used, cleaned, and conditioned in accordance with 
instructions of the applicable supplier, except as otherwise may be provided 
in the Contract Documents. 

 
 4.6 Compliance with Drawings and Specifications.  Contractor will complete the Project 
in strict accordance with all Contract drawings and Specifications.  If Contractor proposes to 
deviate from the drawings or Specifications, Contractor must have approval in writing from the 
Designated GRDA Representative before commencing the Work for the Project.  The Project must 
be completed to the satisfaction of the Designated GRDA Representative, who will, in all cases, 
determine the amount, quality acceptability, and fitness of all Work arising from or related to the 
completion of the Project.  The decision of the Designated GRDA Representative will be final and 
conclusive. 
 
 4.7 Permits, Standards, and Legal Compliance.  Contractor will obtain all applicable 
permits, certificates and licenses, and Contractor agrees to fully comply with such permits.  Where 
not otherwise specified, all materials and installation will meet the latest standard requirements of 
applicable specifications of the American National Standards Institute, Inc. (ANSI), the Institute 
of Electrical and Electronics Engineers (IEEE), American Concrete Institute (ACI), American 
Society for Testing and Materials (ASTM), the National Electrical Manufacturers Association 
(NEMA), and manufacturer’s specifications relating to stress, clearances, pressure and precision 
measurements, all as provided in manufacturer’s plans and drawings for assembly and disassembly 
of equipment. 
 
 4.8 Timely Completion.  Contractor will, in a good and workmanlike manner, perform 
and complete the Project as required by this Contract, within the time specified for each separate 
task associated with the Project, in accordance with the provisions of the Contract Documents.  
The Project shall be completed by ____________, 2025. 
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 4.9 Field Measurements and Examination.  Contractor will take field measurements and 
verify field conditions and will carefully compare such field measurements and conditions and 
other information known to Contractor with the Contract Documents before commencing 
activities.  If Contractor discovers errors, inconsistencies or omissions between the field 
measurements and conditions and the Contract Documents, Contractor will report them to the 
Designated GRDA Representative immediately.  Provided, no such report will relieve Contractor 
of Contractor’s obligations under this Contract.    
 
 4.10 Liquidated Damages.  If Contractor fails to complete any particular Service Work 
Authorization project on or before the date specified in the applicable Service Work Authorization 
Form, Contractor must pay to GRDA $500.00 per day not as a penalty, but as liquidated damages 
for each calendar day beyond the required project completion date, until the Certificate of Project 
Completion for that particular project has been fully executed.  The liquidated damages are fixed 
and agreed upon by the Parties because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages GRDA would sustain in such event.  Provided, the liquidated 
damages do not limit the damages that GRDA may recover for any other cause of action arising 
from or related to this Contract.  
 
 4.11 TIME IS OF THE ESSENCE FOR EACH AND EVERY PORTION OF THIS 
CONTRACT.  

 
 4.12 Personnel Risk Assessment.  At least fifteen (15) days prior to any on-site activity, 
Contractor will provide a completed Personnel Risk Assessment form for each of Contractor’s 
employees, agents, or representatives (including subcontractors and any of subcontractor’s 
employees) who will perform Work on Site so that GRDA may complete a background check for 
each such individual.  Only those persons successfully completing the Personnel Risk Assessment 
and approved by the Designated GRDA Representative may enter onto the Site.  Contractor, at no 
additional cost to GRDA, will immediately remove or cause to be removed from the Site any 
personnel considered by GRDA to be incompetent or unfit, whenever requested to do so by GRDA.  
Such person may not again be employed at the Site.  Contractor, at Contractor’s expense, will 
provide a replacement for any personnel removed.  
 
 5. INSURANCE. 
 
 5.1 Insurance.  Contractor, at its own expense, will carry, with reliable insurance 
companies that are acceptable to GRDA, the following types of insurance with limits not less than 
shown in the respective amounts: 
 

a) Commercial General Liability Insurance.  Contractor will maintain for the 
duration of this Contract a commercial general liability insurance policy 
covering all Work and operations by or on behalf of Contractor, including 
but not limited to coverage for bodily injury, wrongful death, personal 
injury, property damage, premises and/or operations hazards, products and 
completed operations, and contractual liability insuring the obligations 
assumed by Contractor in this Contract.  The commercial general liability 
insurance policy cannot exclude the perils of explosion, collapse, and 
underground hazards.  The commercial general liability insurance policy 
will be written on an occurrence basis.  The limits of liability will not be 
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less than Two Million Dollars ($2,000,000) per occurrence and Four 
Million Dollars ($4,000,000) aggregate.  If defense costs are included in the 
limits of liability, then the required limits on each of the limits of liability 
referenced above will be increased by One Million Dollars ($1,000,000). If 
the commercial general liability insurance policy utilizes a general 
aggregate limit, then the general aggregate limit will apply separately to the 
Work and operations performed by or on behalf of Contractor, or 
alternatively Contractor may obtain separate insurance to provide the 
required limits which will not be subject to depletion because of claims 
arising out of any other project or activity of Contractor. 

 
 GRDA, its officers, directors, employees, representatives and agents will be 

expressly named as additional insureds on the commercial general liability 
insurance policy with respect to liability arising out of Work and operations 
performed by or on behalf of Contractor.  The commercial general liability 
insurance policy will stipulate that the insurance afforded to the additional 
insureds will apply on a primary and non-contributory basis and that any 
other insurance carried by the additional insureds will be excess only and 
will not contribute with this insurance. 

 
b)  Automobile Liability Insurance.  Contractor will maintain for the duration 

of this Contract an automobile liability insurance policy insuring against 
claims for bodily injury and property damage and covering liability arising 
out of all motor vehicles, including owned, leased/hired, and non-owned 
motor vehicles. The limit of liability will not be less than One Million 
Dollars ($1,000,000) per accident for bodily injury and property 
damages.  The automobile liability insurance policy will be written on an 
occurrence basis.  

 
c) Workers’ Compensation and Employer’s Liability Insurance.  For the 

duration of this Contract, Contractor will provide workers’ compensation 
insurance sufficient to meet its obligations under the laws of the State of 
Oklahoma.  Further, Contractor will provide employer liability insurance 
covering its legal obligation to pay damages because of bodily injury or 
occupational disease (including resulting death) sustained by an 
employee.  The employer liability insurance will contain a liability limit of 
no less than One Hundred Thousand Dollars ($100,000) per accident for 
bodily injury or disease. 

 
d) Excess/Umbrella Insurance.  Contractor will provide Excess/Umbrella 

insurance coverage of not less than Three Million Dollars ($3,000,000) to 
follow form on the employer’s liability, general liability and auto insurance 
heretofore described in this Article. 

 
 GRDA and its respective officers, directors, employees, representatives, 

and agents will be expressly named as additional insureds on the 
Excess/Umbrella liability insurance policy with respect to liability arising 
out of Work and operations performed by or on behalf of Contractor.  The 
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Excess/Umbrella insurance policy will stipulate that the insurance afforded 
to the additional insureds will apply on a primary and non contributory basis 
and that any other insurance carried by the additional insureds will be excess 
only and will not contribute with this insurance 

5.2 Waiver of Subrogation.  Contractor grants to GRDA a waiver of Contractor’s rights 
to subrogation against GRDA.  Further, Contractor grants to GRDA a waiver of all rights to 
subrogation which any insurer of Contractor may acquire against the GRDA by virtue of the 
payment of any loss. Contractor agrees to obtain any endorsement that may be necessary to effect 
this waiver of subrogation.  Contractor understands and acknowledges that this waiver of 
subrogation provision applies regardless of whether Contractor has received a waiver of 
subrogation endorsement from its insurer. 

5.3 Certificates of Insurance.  Contractor must mail a certificate of all such insurance 
to the Legal Department, Grand River Dam Authority, 9933 East 16th Street, Tulsa, Oklahoma 
74128.  The certificate(s) must show the name and address of the insured, particular Work covered, 
limits of coverage, policy number, effective and expiration dates and cancellation requirements. 
If Contractor changes insurers during Contractor’s performance of this Contract, Contractor will 
ensure that there are no lapses in coverage, and will notify GRDA prior to any modification to the 
above described policies.  In the event that Contractor fails to maintain insurance as provided by 
this paragraph, Contractor is in default under this Contract.  

6. CONTRACT TERM AND TERMINATION.

6.1 Effective Date and Term.  This Contract will become effective 1 September 2025 
and will expire 31 August 2026 with the option to renew for 4-12 month periods. 

6.2 Termination for Convenience.  GRDA may terminate this Contract for any reason 
upon thirty (30) days prior written notice to Contractor. If GRDA terminates the Contract under 
this paragraph, GRDA will pay Contractor a portion of the Contract amount reflecting the amount 
of Work successfully completed and approved by GRDA at the time of termination.  All 
termination charges will be due and payable thirty (30) days from the date of receipt 
of Contractor’s final invoice, which will be delivered to GRDA no more than thirty (30) days 
after GRDA delivers Contractor such notice of termination.   

6.3 Termination for Cause.  If Contractor fails, at any time during the performance of 
the Project, to provide the necessary crews, tools, and equipment for the performance of the 
Project, or fails to perform any of its obligations described in the Contract, and in either case, fails 
to substantially cure the non-conforming action within five (5) days of receiving notice, GRDA 
may, at its election, and without prejudice to other remedies it may have, either: (i) terminate this 
Contract in its entirety and pay to Contractor a portion of the Contract amount reflecting 
the amount of Work successfully completed and approved by GRDA prior to the time of 
cancellation; or (ii) utilize another contractor to perform any portion of the Work, at the expense 
of Contractor.    GRDA’s remedies in the event of termination for cause, as described in this 
paragraph, will not be construed as a waiver of any other rights or remedies available to GRDA 
under applicable law. 
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6.4 Release upon Termination.  Upon termination of the Contract by GRDA, GRDA 
will be released from further liability to Contractor or Surety Company, if any.  If Contractor 
cannot be located, the payment for any amount owed to Contractor for Work performed will be 
held in GRDA funds for the Contractor for a period not to exceed thirty-six (36) months, at which 
time the payment will be deemed to be donated to GRDA by Contractor, and deposited in the 
GRDA Revenue Fund.  This will release GRDA from any further liability to Contractor or Surety 
Company, if any.   

6.5 Suspension of Project. Contractor may not suspend performance of any part of the 
Project except as directed and authorized by GRDA.  GRDA may, at any time and in its sole 
discretion, suspend performance of all or part of the Project, using the following procedure:  

a) GRDA will notify Contractor about any Project suspension, and identify the
scope and effective date of the suspension.  Contractor will suspend
performance of the Project in accordance with GRDA’s notice, but will
continue to perform the portion of the Project not suspended.  Upon receipt
of GRDA's notice, Contractor will protect and preserve items committed to
or purchased for the suspended portion of the Project, and will minimize the
financial consequences of the suspension.

b) If the suspension is unrelated to Contractor's failure to comply with this
Contract, GRDA will adjust the Schedule to reflect the reasonable delay due
to the suspension and will reimburse Contractor for the reasonable and
direct additional costs incurred by Contractor due solely to the safeguarding
or storage of Project materials in accordance with GRDA's instructions.
Provided, the aggregate sum of such costs may not exceed the Contract
Price.  This schedule adjustment and reimbursement will be Contractor's
sole and exclusive remedies for a GRDA-directed suspension.

c) Contractor will promptly resume performance of the suspended portion of
the Project when so directed by GRDA.  In order to receive a schedule
adjustment and/or reimbursement of expenses, Contractor must present all
claims for schedule adjustment and/or reimbursement, including any
supporting materials, within ten calendar days after GRDA instructs
Contractor to resume the suspended Project.  If Contractor does not present
a schedule adjustment and/or reimbursement claim within this ten-day
period, Contractor will not receive a schedule adjustment and/or
reimbursement related to the suspension.

6.6 Obligations Surviving Termination.  Contractor’s contractual obligations 
pertaining to warranty, indemnification, confidentiality, insurance, choice of law, jurisdiction, and 
audit rights will survive termination. 

6.7 Backcharges. Without limiting its rights hereunder and in addition to its rights 
under Section 9.4, if Contractor, by its action or inaction indicates that it is unable or unwilling to 
proceed with the Work in a reasonable time or if GRDA intends to perform any corrective Work, 
GRDA may, upon written notice to Contractor, accomplish the Work in question by the most 
expeditious means available and backcharge Contractor for the costs incurred.  Contractor shall 
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pay all direct costs incurred by GRDA to complete such Work, plus a markup of 15% for GRDA’s 
overhead and general and administrative costs. The performance of Work under this Section 6.7 
does not relieve Contractor of its obligations under this Contract including, but not limited to, 
warranty, liquidated damages, and indemnity 
 
 7. SUBCONTRACTING.  
 
 7.1 No Subcontractors without GRDA Consent. Contractor will not subcontract any 
portion of the Project without first obtaining GRDA’s written consent.  Provided, if GRDA 
approves a Subcontractor, that approval will not constitute a waiver of any of GRDA’s rights 
arising under or related to this Contract.  
 
 7.2 Subcontractors Bound by Contractual Requirements.  Each Subcontractor (and 
each subcontractor of a Subcontractor) will be bound by, and must comply with, each of the 
requirements in this Contract.   
 
 7.3 Contractor Remains Liable for Subcontractor Performance, Payment, and 
Management. Contractor will be fully and principally liable for: (1) all of the acts and omissions 
of its subcontractors; and (2) each duty arising under or related to this Contract.  Nothing in this 
Contract will be construed to create any contractual relationship between GRDA and any 
Subcontractor, nor any obligation on the part of GRDA to pay or to see to the payment of any 
money due any subcontractor of Contractor, except as may be otherwise required by law.  
Contractor will directly manage each of its Subcontractors in the performance of the Project.   
 
 7.4 Subcontractor Inspection.  Contractor will inspect and promptly report to GRDA 
any defects associated with any such subcontracted Work that would render it unsuitable for proper 
performance under this Contract.   
 
 7.5 Contractor’s Prompt Payment of Subcontractors.  Contractor will promptly pay the 
Subcontractors the amounts to which they are entitled.  Upon GRDA’s request, Contractor shall 
provide GRDA written evidence that Contractor has properly paid each Subcontractors.  If 
Contractor fails to furnish such evidence, then: (i) GRDA may contact any Subcontractor to 
determine whether the subcontractor has been properly paid; and (ii) GRDA may suspend all 
payments under the Contract; and (iii) Contractor will be in default of this Contract. 
 
 7.6 GRDA Payment of Subcontractors.  GRDA has no obligation to pay Subcontractors 
or ensure that the Subcontractors are properly paid by Contractor.  If GRDA determines that a 
Subcontractor has not received payment for its portion of the Work, then GRDA may, at GRDA’s 
sole discretion, directly pay the Subcontractor the amount that it is owed and may deduct that 
amount from any future payment to Contractor, or issue a separate invoice to Contractor for the 
amount paid to the subcontractor, plus a reasonable administrative fee. 
 
 8. INDEMNITY AND LIABILITY.  
 
 8.1 Indemnity.  Contractor will be responsible for any damage or injuries caused by the 
acts or omissions to act of its officers, employees, or agents.  Contractor agrees to hold harmless 
GRDA of any claims, demands and liabilities resulting from any act or omission on the part of 
Contractor and/or its officers, employees, or agents arising from or related to the performance of 
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the Contract.  This indemnity obligation shall be in addition to the warranty obligations of 
Contractor.  
 
 8.2 No Partnership or Joint Venture.  This Contract will not be construed as, nor given 
the effect of, creating a joint venture, partnership, affiliation, or association that would otherwise 
render the Parties liable as partners, agents, or employer-employee or otherwise create any joint 
and several liability.   
 
 8.3 No Special Damages.  To the fullest extent allowed by applicable law, in no event 
will GRDA be liable for any special, indirect, or consequential damages including, without 
limitation, damages, or losses in the nature of increased Project costs, loss of revenue or profit, 
lost production, or governmental fines or penalties.  
 
 8.4 Contractor Representation and Knowledge.  Contractor is, or has the opportunity to 
be, adequately represented by counsel.  Contractor has taken all steps to fully inform itself of the 
current status of Oklahoma law on the issue of limitation of liability, indemnification, and GRDA. 
 
  9. WARRANTIES.  
 
  9.1 General Warranty.  Contractor warrants that the Project, including all equipment and 
Work to be provided, will conform to all Specifications which are part of the Contract Documents, 
will be free of defects in workmanship or material, and will be designed for the purposes stated in 
the Contract Documents for a Warranty Period of one (1) year commencing from the date of the 
fully executed Certificate of Contract Completion. 
    
  9.2 Warranty Claims and Corrections.  If GRDA discovers any failure to conform to the 
foregoing warranties during the Warranty Period, and GRDA gives Contractor written notice 
within thirty (30) days after the expiration of such Warranty Period, then Contractor will promptly 
correct such nonconformity at Contractor’s sole cost and expense. 
 
  9.3 Warranty on Corrected Claims.  The warranty on the repaired or replaced equipment, 
or the correction of defective service will be the same as set forth in Section 9.1 above and will 
endure for one (1) year commencing from the date of repair, replacement and/or rework.   
 
  9.4 GRDA’s Correction of Warranty Claims.  If Contractor fails to correct any defective 
or non-conforming portion of the Project within a reasonable time, GRDA may, upon written 
notice to Contractor, perform or cause to have performed the redesign, repair, rework or 
replacement of the non-conforming portion of the Project in GRDA’s discretion, and charge 
Contractor for all costs arising from or related to such redesign, repair, rework, or replacement.  
This cost may include labor, materials, and other direct costs.  GRDA may, at GRDA’s discretion, 
separately invoice or deduct from payments otherwise due to Contractor the costs as provided 
herein.  GRDA’s right to charge Contractor these costs is in addition to any and all other rights 
and remedies available to GRDA. 
 
  10. FORCE MAJEURE.    
 
 10.1 Force Majeure Excuses Delay.  Neither Party will be liable for any failure to 
perform any obligation or for delay in performance of its obligations under this Contract resulting 
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from or contributed to by any cause that (i) is beyond the control and not due to the fault or 
negligence of the affected Party or its subcontractors or suppliers (ii) was not reasonably 
foreseeable, and (iii) could not have been prevented by the affected Party’s or its subcontractors’ 
or suppliers’ exercise of reasonable diligence (“Force Majeure”). For purposes of the foregoing, 
events that are beyond the reasonable control of a party include, but are not limited to: any act of 
God; act of civil or military authority; declared act of war; insurrection or riot; sabotage; terrorist 
activities; fire; earthquake; flood; embargo; or accident in shipping or transportation.  Force 
Majeure may not be claimed due to: economic factors, including, but not limited to, changes in the 
cost of materials or labor, tariffs, taxes, or governmental regulations, or typical seasonal weather 
conditions to the Site.  If Contractor’s Work on the Project is delayed for a period in excess of 
thirty (30) days due to a force majeure condition, GRDA may, at its election, and without prejudice 
to other remedies it may have, terminate this Contract in its entirety and pay to Contractor a portion 
of the Contract amount reflecting the amount of Work successfully completed and approved by 
GRDA prior to the time of cancellation. 
 
 10.2 Mandatory Procedures for Claiming Force Majeure.  If Contractor claims Force 
Majeure, Contractor must immediately notify GRDA in writing regarding the Force Majeure 
event, the anticipated duration of delay, and Contractor’s strategy to mitigate the delay.  GRDA 
will approve or deny the Force Majeure claim using its reasonable discretion.  If such a claim is 
approved, the date of delivery or time for completion of the Project will be extended by a period 
of time reasonably necessary to overcome the effect of the delay.  Provided, Contractor will not 
receive any additional compensation for a Force Majeure event.  
 
  11. TITLE AND RISK OF LOSS.   
 
 Title to all materials furnished by the Contractor hereunder will pass to GRDA, free and 
clear of any liens, encumbrances, qualifications, or defects of any nature, upon delivery to the Site.  
Notwithstanding the terms of any agency appointment agreement entered into by the Parties, 
Contractor will retain all liability for, and risk of loss or injury to all materials and Work to be 
furnished by Contractor until final approval and acceptance of complete performance of this 
Contract. 
 
  12. NO ASSIGNMENT.   
 
 Contractor will not assign or otherwise transfer any duties to be performed under this 
Contract without the prior written consent of GRDA.  Even if agreed to by GRDA, any assignment 
by Contractor will not relieve Contractor of its obligations under this Contract. 
 
  13. AMENDMENT.   
 
 This Contract may be amended only by a written instrument signed by both Contractor and 
GRDA. 
 
  14. GRDA NOT LIABLE FOR TAXES.   
 
 The prices herein are inclusive of all costs, including any applicable taxes.  GRDA will have 
no liability to Contractor to pay taxes incurred by Contractor.   
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  15. INTELLECTUAL PROPERTY 
 
  15.1 Intellectual Property Indemnification.  Contractor will, at its own expense, defend, 
indemnify, and hold harmless GRDA from and against any claim that any equipment, Work, 
material, or process furnished and/or used by Contractor arising from or related to the Project 
constitutes an infringement of any patent, copyright, trade secret, or other intellectual property.  If 
GRDA receives notice of any such claim, GRDA will promptly notify Contractor in writing, and 
will provide other information that is reasonably necessary in order for Contractor to defend such 
claim.  Contractor will notify GRDA regarding Contractor’s choice of intended legal counsel to 
defend the claim. Legal counsel must be approved in advance by GRDA, at GRDA’s sole 
discretion.  Contractor will pay all damages and costs awarded in any suit or proceeding so 
defended.  In case the equipment, Work, material, or process, as a result of any suit or proceeding 
so defended, is held to constitute infringement of any patent, copyright, or trade secret, or its use 
by GRDA is enjoined, Contractor will, at its option and its own expense, either (i) procure for 
GRDA the right to continue using said equipment, Work, material, or process; (ii) replace it with 
a substantially equivalent non-infringing equipment, Work, material, or process, subject to pre-
approval by GRDA; or (iii) modify the equipment, Work, material, or process so it becomes non-
infringing, subject to pre-approval by GRDA. 
 
  15.2 License.  Contractor hereby grants to GRDA a nonexclusive, royalty-free license to 
use any of Contractor’s intellectual property used in the performance of the Project, including, but 
not limited to, the design and construction related documents, blueprints, drawings, and computer 
programs including, but not limited to, machine readable object code, flow charts, logic diagrams, 
listings, and any listing generated therefrom (referred to herein as the “Software”), for use by 
GRDA in operating or in connection with the equipment.  Any Software updates will also be 
covered by the provisions of this Contract.    
    
  16. COMPLIANCE WITH LAWS.  
  
  16.1 Contractor’s Compliance with Laws.  In the performance of any Work under this 
Contract, Contractor and its subcontractors will comply with all applicable provisions and 
requirements of the Civil Rights Act of 1991 and any amendments thereto, the Fair Labor 
Standards Act of 1938 and amendments thereto, the Occupational Safety and Health Act of 1970, 
and all other federal, state, and local laws, including but not limited to environmental laws.  The 
Contract Price is based on full compliance by Contractor with these laws and requirements.  If 
Contractor or any subcontractor fails to comply with such laws, regulations, or enactments, and 
Contractor is assessed a fine, penalty, cost, charge, and/or expense due to the noncompliance, 
Contractor will fully pay any such fine, penalty, cost, charge, or expense, and hold GRDA harmless 
regarding the same.  In the event that any such fine, penalty, cost, charge, and/or expense is 
assessed against GRDA, Contractor will indemnify GRDA as provided paragraph 8.1. 
 
  16.2 Status Verification System.  The Contractor certifies that it and all proposed 
subcontractors, whether known or unknown at the time this Contract is executed or awarded, are 
in compliance with 25 O.S. § 1313 and participate in the Status Verification System.  The Status 
Verification System is defined in 25 O.S. § 1312 and includes, but is not limited to the free 
Employee Verification Program (E-Verify) available at www.dhs.gov/E-Verify. 
 
  17.  ACCESS TO WORK AND RIGHT OF INSPECTION BY GRDA.   
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 GRDA will have reasonable access to the areas where the Work under this Contract is being 
performed to enable GRDA to observe the Work.  Contractor, if requested, will inform GRDA of 
those tests and procedures which can be witnessed at Contractor’s facilities, and the Schedule for 
those test and procedures.  If GRDA wishes to witness a test or procedure, GRDA will notify 
Contractor of its intent.  No rescheduling of tests or delays in manufacturing or shipment will be 
made to accommodate GRDA’s attendance to witness a test or procedure.  Contractor will exercise 
reasonable efforts to secure similar rights with respect to the inspection of the Work at Contractor’s 
premises.  Any tests conducted at the Site will be subject to the same rights of GRDA as stated 
above. 
 
  18. ACCOUNTING AND AUDIT RIGHTS.  
 
  18.1 Statements, Books, and Records.  Contractor agrees to furnish GRDA, in such form 
as will be reasonably satisfactory to GRDA, such detailed statements pertaining to the cost of 
material and labor as may be necessary for GRDA to comply with the requirements of its internal 
purchasing and accounting policies or any governmental regulatory authority having jurisdiction 
over GRDA.  In determining the amount of compensation payable to Contractor, Contractor will, 
during the period of performance of Work invoiced on a time and material basis, maintain books, 
records, documents, and other supporting data relating to the amounts invoiced. 
 
  18.2 Record Retention and Audits.  Contractor will, at all times during the term of this 
Contract and for a period of five (5) years after the completion of this Contract, maintain and make 
available for inspection and audit by GRDA and/or the Oklahoma State Auditor, all books, 
supporting documents, accounting procedures, practices, and all other items relevant to the 
Contract. 
 

 19.    WAIVERS.   
 

 The failure of either party to enforce, at any time, any of the provisions of this Contract or 
to require, at any time, performance by the other party of any of such provisions, will in no way 
be construed to be a waiver of such provision, nor in any way to affect the validity of this Contract, 
or any parts thereof, or the right of either party thereafter to enforce each and every provision. 

 
  20. ENVIRONMENTAL COMPLIANCE.   

 
 20.1 Hazardous Waste.  Contractor recognizes that the performance of the Work at the 
Site may involve the generation of hazardous waste as such term is defined in the Resource 
Conservation and Recovery Act (42 U.S.C. § 6901, et seq.), the laws of the State of Oklahoma, 
and the applicable rules or regulations.  GRDA will designate an area for hazardous waste storage 
at the Site where waste containers are to be placed by Contractor.  Contractor will, at its expense, 
furnish containers appropriate for hazardous waste storage and be responsible for the 
transportation and disposal of such waste.  Contractor agrees to store, transport, and dispose of 
such hazardous waste in accordance with all applicable federal, state, and local laws, rules, 
regulations, and ordinances.  GRDA will pre-approve any waste contractor and disposal facility 
proposed to be utilized by Contractor prior to the waste leaving the Site. Further, Contractor will 
employ procedures to minimize the generation of hazardous waste during the performance of its 
Work hereunder.  If Contractor generates, stores, transports, or disposes of any hazardous waste, 
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Contractor will provide GRDA with written documentation identifying the type and quantity of all 
hazardous waste generated, stored, transported, and/or disposed during the performance of the 
Contract.     
 
 20.2 Non-Hazardous Waste.  Contractor further recognizes that the performance of the 
Work at the Site may involve the generation of non-hazardous waste as such term is defined in the 
Resource Conservation and Recovery Act (42 U.S.C. § 6901, et seq.), the laws of the State of 
Oklahoma, and the applicable rules or regulations.  GRDA will designate an area for non-
hazardous waste storage at the Site where waste containers are to be placed by Contractor.  
Contractor will, at its expense, furnish containers appropriate for non-hazardous waste storage and 
be responsible for the transportation and disposal of such waste.  Contractor agrees to store, 
transport, and dispose of such non-hazardous waste in accordance with all applicable federal, state, 
and local laws, rules, regulations and ordinances.  GRDA will pre-approve any waste contractor 
and disposal facility proposed to be utilized by Contractor prior to the waste leaving the Site. 
Further, Contractor will employ procedures to minimize the generation of non-hazardous waste 
during the performance of its Work hereunder. 
 

 21. CONFIDENTIALITY.   
 

  21.1 Contractor Confidentiality.  Contractor agrees to accept and hold drawings, 
specifications, identified computer software, materials, and information furnished by GRDA in 
complete confidence, and further agrees not to divulge such to any third party or use the same for 
its own benefit.  Contractor agrees to return all originals and copies of such data and all ancillary 
information derived therefrom to GRDA promptly upon its request or termination of this Contract, 
whichever occurs first. 
 
  21.2 GRDA Confidentiality.  Contractor understands and acknowledges that GRDA is an 
agency of the State of Oklahoma and is subject to the Oklahoma Open Records Act, 51 O.S. § 
24A.1, et seq., and the Oklahoma Open Meetings Act, 25 O.S. § 301, et seq.  To the extent 
permitted by applicable law, GRDA will not disclose (except to officers, employees, and 
contractors of GRDA) information which is specifically designated in writing by Contractor as 
being proprietary and confidential and actually is recognized as confidential under the Oklahoma 
Open Meetings Act; provided, general statements (including generally applicable headers or 
footers) stating that significant amounts of information is proprietary and confidential will be 
invalid.  The provisions of this paragraph will not apply to information, notwithstanding any 
confidential designation thereof, which (a) is known to GRDA without any restriction as to 
disclosure or use at the time it is furnished, (b) is or becomes generally available to the public 
without breach of any agreement, (c) is independently developed as demonstrated by competent 
evidence, or (d) is received from a third party without limitation or restriction on said third party 
or GRDA at the time of disclosure.  Contractor understands and acknowledges that GRDA’s 
duties under the Oklahoma Open Records Act, 51 O.S. § 24A.1, et seq., and/or other law 
applicable to state agencies may require GRDA to disclose information which has been 
designated by Contractor as proprietary and confidential.  If GRDA receives a request to 
disclose information which has been designated by Contractor to be confidential or proprietary, 
before disclosing the information (if practicable) GRDA will use reasonable efforts to provide 
Contractor with advance notice of the information requested and GRDA’s intent to disclose. 
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  22. APPLICABLE LAW.   
 
 The words and phrases of this Contract will be given their ordinary English meaning and 
this Contract will be interpreted and construed in accordance with the laws of the State of 
Oklahoma. The state district courts of the State of Oklahoma shall have exclusive jurisdiction and 
venue to adjudicate any such disputes. 
 
  23. NOTICES.   
 
 Except as otherwise provided, all notices required or permitted to be given will be in writing 
and will be deemed properly given when delivered in person to the other party to be notified or 
when mailed by registered or certified United States mail, postage prepaid to the proper 
individual(s), or when sent by email to the party to be notified at its address set forth below, or 
such other address as the party to be notified may have previously designated by written notice to 
the other:     
 
  Designated GRDA Representative:  
  _________ 
  _________   
  _________ 
 
  Email: _________ 
 
  GRDA Procurement Administrator or Designee: 
  _________   

_________ 
_________ 
_________ 

  Email:  _________ 
   
  Contractor: 
  _________ 

_________ 
_________ 
_________  
Email:  _________ 

 
 24. CERTIFICATION REQUIRED BY 74 O.S. § 85.42(B).   
 
 Contractor certifies that no person who has been involved in any manner in the development 
of this Contract while employed by the State of Oklahoma will be employed by Contractor to 
fulfill any of the services provided for under this Contract. 
 
 25. CERTIFICATION REQUIRED BY 74 O.S. § 582(B).   
 
 Contractor certifies that it is not currently engaged in a boycott of goods or services from 
Israel that constitutes an integral part of business conducted or sought to be conducted with the 
State. 
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 26. CERTIFICATION REQUIRED BY 74 O.S. § 12005.   
 
 Contractor certifies that it is not engaged in a boycott of energy companies, nor will it 
engage in a boycott of energy companies during the term of this Contract. 
 
 27. SAFETY. 
 
 27.1 Contractor Responsibility for Safety.  Contractor has complete and sole 
responsibility for safety at the Site during the Project.  Contractor must strictly comply with all 
applicable OSHA standards and regulations.  Contractor must cooperate with officials of OSHA 
and any other federal or state agencies which have authority to enforce the Occupational Safety 
and Health Act.  Contractor must appoint an individual employed in a supervisory position who is 
responsible for safety at the Site.  This individual must be present on the Site while the Work is 
being performed and must be empowered to take corrective action. 
 
 27.2  Contractor Safety Program.  Contractor must have a comprehensive safety program 
covering all of Contractor’s activities at the Site that is designed to prevent injury to all persons 
and damage to all property that are on, about, or adjacent to the Site.  The safety program must be 
in writing in the form of a written safety manual that must be submitted to GRDA before the 
commencement of any Work. Contractor’s safety manual must, at a minimum, (a) meet or exceed 
the standard of care for such programs as established by nationally recognized firms which provide 
goods and services of a similar nature, (b) include health, first aid, fire safety and emergency 
policies and procedures to be implemented at the Site, (c) identify the personal protective 
equipment that will be required to be worn and/or used while working on the Site, and (d) strictly 
comply with all OSHA regulations and any permits that are required to be obtained or maintained 
in connection with the Project.  If GRDA determines that Contractor’s safety manual does not 
meet the foregoing standards, it shall notify Contractor of such deficiencies in writing.  Contractor 
shall immediately correct such deficiencies in the safety manual and implement the corrections 
into the performance of the Work.  Contractor will initiate and maintain all reasonable safety 
precautions and programs in connection with the performance of the Work in accordance with the 
safety manual, OSHA regulations, and any permits that are required to be obtained or maintained 
in connection with the Project.   Contractor will take all reasonable precautions for the protection 
and safety of, and will provide all reasonable protection to prevent harm, damage, injury or loss 
to: (i) all persons employed by Contractor or any Subcontractors in connection with the Project 
and all other members of the public who may be affected thereby; (ii) all materials and equipment 
or other personal property on the Site or in the vicinity thereof; and (iii) the real property 
comprising the Site and any real property in the vicinity thereof. 
 
 27.3 Emergency or Hazardous Condition.  In the event of an emergency or hazardous 
condition affecting the safety or health of the public or endangering the Site or other property 
located at the Site, Contractor will take action in an effort to prevent, or to mitigate as much as 
practicable, such threatened damage, injury, or loss. Upon obtaining knowledge thereof, 
Contractor will immediately notify GRDA verbally (with written notice to follow within twenty-
four (24) hours) of any such emergency or hazardous condition or occurrence of which Contractor 
becomes aware that in any way affects, or could affect, the safe completion of the Project and the 
safety of the public.  To the extent Contractor is not responsible for such unsafe condition, 
Contractor shall be entitled to a Change Order for additional costs and expenses of and/or delay 
resulting from such action that are not included in the Work. 
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 27.4 Suspension of Work Due to Unsafe Condition.  Whenever, in the sole opinion of 
GRDA, Contractor has failed to take sufficient precautions for the safety of the public, the 
protection of the Site, or the protection of structures or property on or adjacent to the Site, then 
GRDA, after having given prior notice to Contractor, may: immediately suspend all activities until 
safe conditions are reinstated.  The suspension of activities will be at the expense of Contractor 
and no time will be added to the completion of the Project.   
 
 27.5 Accidents.  Contractor will immediately report verbally to the Designated GRDA 
Representative (and in writing within 24 hours) the details of any accident that occurs on or about 
the Site.   
 
 
The Parties agree to the terms of this Contract. 
 
  GRAND RIVER DAM AUTHORITY 
 
  By _________________________________ 
        Daniel S. Sullivan, Chief Executive Officer 
 
         
  Date: ______________________ 
 
  CONTRACTOR 

  By _________________________________ 
 
    
  Date:_______________________ 



 
 

Exhibit A 
 

State of Oklahoma 
Grand River Dam Authority 

 
Certificate of Contract Completion 

Project Name  
Contract Number  
Contractor  
Contract Date  
Contract Amount _________ 

 
CONTRACTOR’S AFFIDAVIT 

I DO SOLEMNLY SWEAR AND AFFIRM:  That the Work under the above named contract and all amendments thereto 
have been completed in accordance with the requirements of said contract; that all costs incurred for equipment, materials, 
labor, and services against the project have been paid; that no liens have been attached against the project; that all 
Workmen’s Compensation claims are covered by Workmen’s Compensation Insurance as required by law; that all public 
liability claims are adequately covered by insurance; that I, acting for the Contractor, shall save, protect, defend, indemnify, 
and hold the Grand River Dam Authority harmless from and against all claims which arise as a direct or indirect result of 
any transaction, event or occurrence related to performance of the Work included under said contract. 

Contractor: ________________________________ 

            By: ________________________________  

          Title: ________________________________ 

         Date: ________________________________ 

State of ____________, County of __________________________________. 

Personally appeared before me this ____________________ day of _______________________, 20____. 

___________________________________________, known (or made known) to me to be the _________________ 

[Owner, partner, title] of the above named Contractor, who being by me duly sworn, subscribed in the foregoing affidavit in 
my presence. 

         Notary Officer: ________________________________________ 

           Typed Name: ________________________________ 

         My Commission expires: ________________________________________ 

      Commission No: ________________________________ 

Certificate of Acceptance 
THIS IS TO CERTIFY:  That the Work under the above described contract has been completed under the terms of the 

contract; that based on inspection and upon the statements made in the above affidavit, the project is hereby accepted as 
completed. 

           FOR GRAND RIVER DAM AUTHORITY 

                                                                                                       By: ________________________________________ 

Date:  _________________________        Title: ________________________________________ 
   

 

Distribution:  

 GRDA Legal Department 
 GRDA Finance Department 
 Responsible GRDA EVP 
 Contractor



 
 

Exhibit B 
 

State of Oklahoma 
Grand River Dam Authority 

 
Change Order Request 

_________________________________________________________________________________________________ 
 
DO NOT PROCEED WITH WORK DESCRIBED HEREIN UNTIL ALL ENTITIES LISTED BELOW HAVE SIGNED THIS DOCUMENT.  
This request for modification shall be prepared by the Contractor.  This form is required to be submitted.  All costs must be broken down. 
                                 THIS WORK IS NOT AUTHORIZED UNTIL ALL ENTITIES HAVE SIGNED THIS DOCUMENT.  
___________________________________________________________________________________________________________ 
 

Date of Request  
Project Name  
Contractor Number  
Contractor _________ 
Contract Date _________ 

 

DESCRIPTION OF CHANGE (Write a description of scope and reasons for change): 

 

 

 

BREAKDOWN OF ADDITIONAL CONTRACT COSTS FOR CHANGE ORDER REQUEST (Show details of materials, labor, equipment, 
subcontractors, overhead, and profit: 

 

 

 

_________________________________________  _________________________________________  ________________ 
Contractor Representative  (Printed)    Signature of Contractor Representative        Date 
 
           Change Order Reviewed and Recommended By: 

 Designated GRDA Representative ________ _______________________________________ Date__________________ 
 
 GRDA Procurement Administrator _______________________________________________ Date__________________ 

 
 Responsible GRDA EVP  _______________________________________________ Date__________________ 

 
Change Order Approved By: 
 
GRDA CEO    _______________________________________________ Date __________________ 
 
ATTEST:      

(Seal)     ______________________________________________ Date__________________ 
       Secretary 
       

 

 

 

 

GRDA Board of Directors   _______________________________________________  Date __________________ 



 

Exhibit C 
 

Invoice Affidavit 
 
State of Oklahoma ) Project Name:____________________ 
   ) ss  
County of ____________________ ) Project No.:______________________ 
 
Contractor certifies under oath, subject to penalty of perjury, that, to the best of Contractor’s knowledge, 
information and belief: 
 

(1) the Work and materials described in this invoice have been fully completed, provided, and delivered in 
compliance with the Contract Documents; 

(2) Contractor has completed all duties, and tendered all payments (including all invoices provided to 
Contractor by GRDA), as required by the Contract Documents; 

(3) Contractor has paid for all materials and labor (including Subcontractors) related to this invoice; 
(4) payment on this invoice is due and payable by GRDA; 
(5) all charges, descriptions, items, and other information included on the invoice is true and correct; 

 
Contractor: ________________________________ 

            By: ________________________________  

          Title: ________________________________ 

         Date: ________________________________ 

State of ____________, County of __________________________________. 

 

Personally appeared before me this ____________________ day of _______________________, 201____. 

___________________________________________, known (or made known) to me to be the 
________________ [Owner, partner, title] of the above named Contractor, who being by me duly sworn, 
subscribed in the foregoing affidavit in my presence. 

         Notary Officer:__________________________________ 

           Typed Name:__________________________________ 

          My Commission expires:______________________________ 

      Commission No:__________________________________ 

 
 
 
Approved by: ____________________ ______________________ 

Printed Name Title 
 
____________________ ______________________ 
Signature Date 

 
 
 
 



 

Exhibit D 
 

Personnel Risk Assessment form 
 

(attach current PRA form) 

  



 

Exhibit E 
 

GRDA’s Request for Proposal -------- is hereby attached, included and incorporated by 
reference into this Contract.  
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