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1. Solicitation #: RFQ 3571 

2. Solicitation Issue Date: 3 Marh 2026 
 

3. Brief Description of Requirement:  
 

 

4. Response Due Date: 13 March 2026 Time: 2:00 PM Central Time 
 
 

5. Contracting Officer: 
Name: Eric Pipkin   
Phone: 918-824-7576 
Email:   eric.pipkin@grda.com 
 
  

The Grand River Dam Authority is seeking responses for Onsite Rebuild of 2 Voith Couplings for Unit 3 during 
Spring Outage 2026 
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Grand River Dam Authority is an agency of the State of Oklahoma. 
GRDA Engineering & Technology Center • 9933 E 16th Street • Tulsa, Oklahoma 74128 •918-256-5545 

 

 

 Regular RFQ for service 

This is a standard bid.  Please scan and email your quote to eric.pipkin@grda.com.  The bid opening date for 
this RFQ is 2:00 PM CST 13 March 2026. 

A completed non-collusion certificate is required and must be submitted with your bid. 

This form must be signed by an authorized representative of your company in the space provided in the 
lower right hand corner of this form. 

MINIMUM SAFETY REQUIREMENTS 

The Grand River Dam Authority (GRDA) will consider the safety records of potential contractors prior to 
awarding bids on contracts. Any bid submitted must include the following documents: 

The Bidder shall include the past five (5) years’ Occupational Safety and Health Administration (OSHA) 300 
and OSHA 300A logs 

The Bidder shall include the past five (5) years’ National Council on Compensation Insurance (NCCI) worker’s 
compensation experience rating sheets 

GRDA requires that Bidders answer the following questions and submit supporting documentation upon 
request: 

 1. Does the Bidder have a written safety program?                Yes  No 

2. Does the Bidder conduct regular site safety inspections?    Yes  No 

3. Does the Bidder have an active safety training program?    Yes  No 

If any subcontractors are used, Contractor must obtain advanced GRDA approval in writing.  Prior to such 
approval, all subcontractors may be required to submit the documents defined in the Minimum Safety 
Requirements section of this document. 
 

The award to the successful bidder will be based on Best Value bid received that meets the specifications 
listed below and the requirements herein.  Preference may be given to vendors that accept EPay as method 
of payment if analysis estimates that such appears to result in a lower cost to GRDA. Additional payment 
terms may also be taken into consideration in the analysis process. 

GRDA will take into consideration past performance and ability to meet delivery deadlines in the evaluation. 

****** Read the General Bidding Instructions attached to this RFQ for further instructions. ****** 

 



ADMINISTRATION 
PO Box 669 
Chouteau, OK 74337 
918-256-5545 

GRDA payment options are EPay (Preferred Payment Method) or ACH. Only one 
form is required to be completed and returned.

GRDA Visa Payment (EPay Program) 
Preference may be given to vendors that accept EPay as method of payment if 
analysis estimates that such appears to result in a lower cost to GRDA. Additional 
payment terms may also be taken into consideration in the analysis process. 

NOTE: This is not a credit card payment at time of sale (POS transaction). It is an 
electronic VISA payment after an invoice has been submitted and processed for 
payment. Payment terms on VISA payments are in accordance with those agreed upon 
on the solicitation and the resulting PO/Contract. 
When a vendor elects to accept payment by EPay, the vendor will be assigned a 16-digit 
ghost account number (no physical plastic) which remains at a zero credit limit until an 
invoice is received from the vendor and processed by GRDA Accounts Payable. Once 
an invoice from a vendor has been processed for payment the vendor will receive a 
secure remittance advice via email providing the invoice information and full card 
account information authorizing the vendor to run the card and post the transaction at 
which time the account credit limit will return to zero until the next payment. 
To learn more about the benefits of the Visa payment program, and to obtain answers to 
FAQ, click or copy and paste the following URL into your browser: 
www.bankofamerica.com/epayablesvendors. 
Will accept payment by Visa:  Yes ____   No ____ (check one) 

Visa acceptance signature: _________________________ 
Designated Accounts Receivable Contact for Visa remittance advices: 
Name: __________________________ 
Phone: __________________________ 
Email: __________________________ 

If a vendor elects to not accept EPay as the payment method, additional terms which 
provide discounts for earlier payment may be evaluated when making an award. Any 
such additional terms shall be for discounts for payment to be made no less than ten (10) 
days and may increase in five (5) day increments up to thirty (30) days. Discounts offered 
must be in half or whole percent increments. The date from which the discount time is 
calculated shall be the date of a valid invoice. An invoice is considered valid if it is sent to 
the proper recipient, the invoiced goods or services have been received, and the invoice 
includes sufficient detail as identified in the solicitation. 

http://www.bankofamerica.com/epayablesvendors
Eric.Pipkin
Highlight



ADMINISTRATION 
PO Box 669 
Chouteau, OK 74337 
918-256-5545

GRDA Request for ACH Transaction and Authorization Form
This form does not need to be filled out if you accept EPay as the form of payment.
If this form has already been provided to GRDA and you are currently being paid
by ACH you do not have to fill the form out again.
This form has previously been provided to GRDA. YES:______ 

Thank you for providing the following information as GRDA moves toward a more 
efficient method of ACH as the payment method to our vendors.  Please add the ACH 
routing and account number to future invoices if possible.

Vendor Information 

Name:_______________________________ 

Address: _____________________________ 

City:_______________   State:____________  Zip Code:___________ 

Email: _______________________________ 

Phone:_______________________________ 

Send EFT Email Remittance Advice         Yes              No 

If yes, please include email address: ________________________________________ 

ACH Delivery: 

Bank Routing Number: ___________________________ 

Account Number:________________________________ 

Bank Name: ____________________________________ 

Bank Address: ___________________________________ 

City:_______________   State:____________  Zip Code:___________ 

Beneficiary Name: ________________________________ 

Vendor verification signature: __________________________________ 

Thank you for your business! 

Sincerely, 

Accounts Payable Department 
Accounts.payable@grda.com 



REQUEST FOR QUOTE # PCRFQC-003571

LINE ITEM NUMBER DESCRIPTION COMMODITY CODE QUANTITY UNIT UNIT PRICE LINE COST LEAD TIME
Perform onsite overhaul of 
GREC 3 Boiler Feed Pump 01A 
and 01B during GREC Major 
Outage. Best Value. See Scope 
of Work in the RFQ Packet.

1.00 Ea

Site : Grec

NOTE: All prices must be quoted DDP: Destination. All freight
charges to delivery point must be included in the unit price
quoted for each line item. All packaging, handling, delivery and
any other surcharges must also be included in the price quoted
for each line item.

PAYMENT TERMS:
QUOTE EXPIRATION DATE:
QUOTATION NUMBER:
QUOTED BY (please print):
COMPANY NAME:
SIGNATURE:
DATE OF QUOTE:

SHIP TO:

8142 Hwy 412B
Chouteau, OK 74337
USA

GREC Warehouse

THIS IS NOT AN ORDER. We would be pleased to receive your quotation for furnishing the above. This form must be completed in full 
(including signature) and returned by the due date indicated. You may attach additional pages if necessary. If attached, the Non-
Collusion form must be completed and returned with your quotation. All articles purchased hereunder shall be in accordance with the 
Bidding Procedures and General Terms & Conditions contained on the attached sheets.

RFQ # PCRFQC-003571
Closing Date and Time: 3/13/2026 2:00 PM

VENDOR INFO:
VENDOR #:
NAME:
CONTACT:

EMAIL:
PHONE:
FAX:

ADDRESS:

REPLY TO:
Eric Pipkin
8624 HWY 412 B PO Box 669
Chouteau, Okla.  74337
USA

PHONE: (918) 824-7576
FAX:
EMAIL: Eric.Pipkin@grda.com

Q&A Deadline:

NOTES:

https://grdaprod.operations.dynamics.com/?cmp=GRDA&prt=initial&mi=display%3aUnitOfMeasure&q=UmVwb3J0aW5nUHVycG9zZVYyWAeH17WgtKH5HlDJKjYQ4Q%2fXHDQLBy9ayX3dGz7pmbEbDJIxi3LQKmnqi%2fnOLjl69kvbhvMetV%2brbDpbRpdczGGvU4dTT3oY7O81qWbKZ70Vx6ahGzqpHNCchEELLMAc2S1DkSth3tnZ35p9kGq0usCHLPcj7dtOKiQfem3aoJuay8najVYq%2fyd4rZDhK6aLpHlFX4WRNYXqPvlKCmmcLC36tJ1vXApaDRLbdNxTnSdmJDWjZfskeJTzh%2bV8KxcwyNP6JTlAeF2sAwH0S49dZ9IvNqnOyZxRiF96fG1aEo3YDgIY%2bFT8dKlTCMGDuE1V3codC%2bQ9PH%2b9iUZ9Jj8MZ57rFQ1NcCsvL6C1biFAhYSS4qTuMjUPB%2fdGmw5xoHJ8EWXUFisGqJiyXjxxA426ned3bYejvKa59LqMjX75WdJK1QnCOUrulZzC9HFrWs%2bG4xj7wJRMyKCyjyYSTX0jXMtlLVhg1%2bbLU1V%2f5p42nfw%3d&type=reporting


RFQ / RFP # 
 GRAND RIVER DAM AUTHORITY 

CERTIFICATE OF NON-COLLUSION AND BUSINESS RELATIONSHIPS 

The undersigned, of lawful age, being first sworn upon oath, deposes and states as follows: 

A. For purposes of competitive bids, I certify:

1. I am the duly authorized agent of
(Company Name) 

the bidder submitting the competitive bid which is attached to this statement, for the purpose of certifying the
facts pertaining to the existence of collusion among bidders and between bidders and state officials or
employees, as well as facts pertaining to the giving or offering of things of value to government personnel in
return for special consideration in the letting of any contract pursuant to said bid;

2. I am fully aware of the facts and circumstances surrounding the making of the bid to which this statement is
attached and have been personally and directly involved in the proceedings leading to the submission of such
bid; and

3. Neither the bidder nor anyone subject to the bidder’s direction or control, has been a party:

a. To any collusion among bidders in restraint of freedom of competition by agreement to bid at a fixed price
or to refrain from bidding;

b. To any collusion with any state official or employee as to quantity, quality or price in the prospective
contract, or as to any other terms of such prospective contract; or

c. In any discussions between bidders and any state official concerning exchange of money or other thing of
value for special consideration in connection with the prospective contract;

B. I certify, if awarded the contract, whether competitively bid or not, neither the contractor nor anyone subject to the
contractor’s direction or control has paid, given, or donated, or agreed to pay, give, or donate any officer or employee
of the State of Oklahoma any money or thing of value, either directly or indirectly, in procuring the contract to which
this bid and statement relates.

C. I further certify that I have disclosed below the names of all persons and the positions they hold within their
respective companies or firms of:

1. Any partnership, joint venture or other business relationships now in effect or which existed within one (1)
year prior to the date of this statement with any architect, engineer, or other party to the project to which this
bid relates;

2. Any such business relationship now in effect or which existed within the one (1) year prior to the date of this
statement between any officer or director of the bidder and any officer or director of the architectural or
engineering firm, or other party to the project to which this bid relates; or

3. If none of the above-mentioned business relationships exist, I have provided a statement to that effect.

___________________________________________________________________________________
(Names and titles of business relationships or a statement of non-existence.  Use additional sheet if necessary)

I hereby swear or affirm, under penalty of perjury, that the forgoing information is true and correct.  

________________________________________ ________________________________________ 
Bidder Signature Bidder Printed Name 

________________________________________ ________________________________________ 
Bidder Printed Title Date 



Scope of Work (SOW) 

On-Site Overhaul of Two Voith Hydraulic Couplings 

1. Project Overview 
This Scope of Work (SOW) defines the requirements for the on-site overhaul and rebuild of 
two (2) industrial hydraulic couplings for GREC 3 Boiler Feed Pump 01A & 01B. Work shall 
be performed between April 4 and April 30, 2026. All work must be completed within this 
timeframe unless otherwise approved in writing. 

Location: 

GRDA Grand River Energy Center near Chouteau, OK, 45 miles East of Tulsa, OK. 

2. Responsibilities 
GRDA Responsibilities: 

• - Provide two (2) mechanics/millwrights to assist with disassembly and reassembly. 
• - Provide necessary rigging and lifting equipment. 
• - Provide site access and operational coordination. 

Contractor Responsibilities: 

• - Provide qualified field service personnel and technical supervision. 
• - Supply all required rebuild parts per attached parts list. 
• - Perform full inspection, documentation, and rebuild of both units. 
• - Provide final inspection and closeout documentation. 

3. Scope of Work 
The Contractor shall perform complete on-site disassembly, inspection, documentation, 
repair, and reassembly of two (2) hydraulic couplings. 

SCoup 562 SVTL 33 Serial Nr. 8212336 & 821233 

• Work shall include: 
• - Visual and photographic inspection upon arrival. 
• - Detailed inspection and measurement of toleranced components. 
• - Inspection of wear surfaces, bearings, seals, scoop tube assembly, adjusting      

mechanism, and oil supply/return systems. 
• - Replacement of all required standard overhaul components. 
• - Identification and written approval for any additional required parts. 
• - Reassembly and operational verification. 
• QTY (2)-304.008296, PARTS KIT, 562 SVTL 33, ITAR/EAR No.: EAR99 
• QTY (2)- TCR.42034920, PARTS KIT, 562 SVTL 33, ITAR/EAR No.: EAR99 



4. Deliverables 
• - Pre-work plan and schedule. 
• - Inspection and measurement report with photo documentation. 
• - List of replaced components. 
• - Final condition and completion report. 

5. Safety Requirements 
Contractor shall comply with all site safety policies including lockout/tagout, rigging 
standards, PPE requirements, and applicable regulatory requirements.  

Vendor shall provide names and emails of planned personnel to perform work at GRDA 
location at least two weeks prior to work start date for processing of required background 
checks. 

6. Schedule 
All work shall be completed between April 4 and April 30, 2026. Overtime or weekend work 
not included in bid must be pre-approved in writing. 

Note: Due to concurrent maintenance activities scheduled during the specified work 
window, boiler feed pump operation for post-rebuild testing may not be available upon 
completion of the work. Additional coordination may be required, including potential 
adjustment of the schedule, to ensure operational testing can be completed during the 
initial mobilization and to avoid the need for a return visit to the facility. 

 
GRDA Technical Contact  
Mark Brake 
Mark.brake@grda.com                                        
GREC Maintenance Manager 
Grand River Energy Center  
8142 Hwy 412B, Chouteau, OK, 74337-0609 
(918)960-2435 office, (918)710-7973 cell                                                 
 



 
 
 
 
 
 

 
 
 
 

Agreement for Services 
 
 

RFP/RFQ Number: RFQ3571 
 
 

Project: Unit 3 Voith Coupling Rebuilds Sprin Outage starting 1 
April 2026 

 
Actual contract# will be assigned once awarded. 
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Agreement for Services  
Cover Page 

The Parties hereby agree to the following terms, which are incorporated into and made a part of 
the Contract: 
 

Contract Effective Date: __________________ (“Effective Date”) 
 

Grand River Dam Authority 
(“GRDA”) 

Party Name _____________ 
(“Contractor”) 

9933 East 16th Street 
Tulsa, OK 74128 

Address _____ 

Oklahoma Jurisdiction of 
Organization 

_____ 

Governmental Agency of the State of 
Oklahoma 

Organization / 
Company Type 

 Governmental 
 Corporation 
 LLC 
 Other: __________ 

 
Contact Information 

Mark Brake 
Grand River Dam Authority 
PO Box 609 
Chouteau, Oklahoma 74337 
918-960-2435 

Commercial and 
Operational 

_____ 

GRDA Procurement Administrator or 
Designee: Eric Pipkin 
Grand River Dam Authority 
PO Box 669 
Chouteau, Oklahoma 74337 
Phone: (918) 824-7576 
 

Contracts _____ 

Grand River Dam Authority 
Attn: General Counsel 
9933 E. 16th Street 
Tulsa, Oklahoma 74128 
legal.notices@GRDA.com 

Legal Notices _____ 

Grand River Dam Authority 
Attn: Accounts Payable 
PO Box 609 
Chouteau, Oklahoma 74337 
accounts.payable@grda.com 

Invoices and Payments _____ 
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Cover Page (continued) 
Agreed Contractual Provisions 

 
The Parties hereby agree to the following terms, which are incorporated into and made a part of 
the Contract.  If a Party does not check a box, the default term will apply. Select the appropriate 
boxes for each section: 
 
Section 3.1: Contract Type  
 Time and Materials Contract (default) 

OR 
 Lump Sum Contract 

Section 4: Insurance 
 Standard Liability Insurance Amounts 

(default) 
OR 

 Custom Liability Insurance Amounts.  
The limits of liability will not be less 
than ___ Million Dollars 
($__,000,000) per occurrence and ___ 
Million Dollars ($___,000,000) 
aggregate.  If defense costs are 
included in the limits of liability, then 
the required limits on each of the limits 
of liability referenced above will be 
increased by ___ Million Dollars 
($___,000,000). 

 
 
 

Section 3.1: Contract Price 
The Contract Price will be __________ U.S. 
dollars ($______________).   

Section 4: Insurance (Umbrella Coverage) 
 Standard Umbrella Insurance Amounts 

(default) 
OR 

 Excess/Umbrella Insurance Coverage 
not less than ____ million dollars 
($__,000,000). 
 
 
 

Section 5.1(b): Contract Term 
 Project-Based Term (default) 

OR 
 One-Year Term 

Section 8: Base Warranty Period 
 One Year (default) 

OR 
 ___ Years 

 
(remainder of Contract to follow)  
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This Contract, together with the Cover Page, is entered into on the Effective Date between the 
GRDA and Contractor, together, the “Parties.” 

 In consideration of the mutual terms, covenants, and conditions set forth below, the Parties 
agree as follows: 
 
1. COMMENCEMENT OF PERFORMANCE AND SCOPE OF SERVICES. 

 1.1 Complete Performance.  Contractor will fully, adequately, and completely perform 
the project described in Schedule 1 (“Project”) to the satisfaction of GRDA, in GRDA’s discretion.  
The Project must be completed in full compliance with the terms and conditions, plans and 
technical specifications, blueprints, drawings, and any addenda made a part of this Contract.   
 
 1.2 Entire Agreement.  This Contract constitutes the entire agreement between the parties 
and supersedes any oral or written representations, understandings, proposals, or communications 
previously entered into by or on account of the parties regarding this subject matter.  In the event 
of any conflict between this contract document and any of the Exhibits or Schedules hereto, the 
terms and provisions of this Contract will control, followed by the GRDA Request for Proposal or 
Request for Quote, followed by the Contractor’s Bid Proposal. 
 
 1.3 Contractor’s Initial Representations.  By executing this Contract, Contractor 
represents that Contractor: 
 

(a) has carefully examined the Site and has informed itself of the facilities for 
delivery and placement of all equipment and materials; 

 
(b) has carefully evaluated the weather and other conditions which will 

influence its productivity in performing the Project; 
 
(c) is fully aware of all conditions that exist or difficulties that may be 

encountered arising from or related to the execution of the Project;  
 
(d) warrants that the specified times for completion of the Project are 

reasonable times for its completion; 
 
(e) will complete the Project within the specified times; and 
 
(f)  must fulfill the requirements in the Contract without claiming any additional 

compensation. 
 

 1.4 Personnel Risk Assessment.  At least fifteen (15) days prior to any on-site activity, 
Contractor will provide a full legal name and valid working email address for each of Contractor’s 
employees, agents, or representatives (including subcontractors and any of subcontractor’s 
employees) who will perform work on Site so that GRDA may complete a background check for 
each such individual.  GRDA’s Manager of Physical Security will send a link to each of those 
email addresses to allow each of those individuals to complete a Personnel Risk Assessment.  Only 
those persons successfully completing the Personnel Risk Assessment and approved by the 
Designated GRDA Representative may enter onto the Site.  Contractor, at no additional cost to 
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GRDA, will immediately remove or cause to be removed from the Site any personnel considered 
by GRDA to be incompetent or unfit, whenever requested to do so by GRDA.  Such person may 
not again be employed at the Site.  Contractor, at Contractor’s expense, will provide a replacement 
for any personnel removed.  The Personnel Risk Assessment process is further detailed in the 
attached Schedule 3 Personnel Risk Assessment Process for Contractors and Service Vendors.     
 
2. SCOPE OF WORK. 

 2.1 Scope of Project.  The scope of work to be performed by Contractor is more 
particularly described in: (i) Schedule 1; (ii) this Contract; and (iii) the RFP/RFQ, which is 
attached to this Contract as Schedule 4 and made a part hereof.  Contractor warrants and represents 
that Contractor has read, understands, and will perform all work in accordance with each of the 
terms of these documents.  Provided, Contractor and GRDA may agree in writing to expand the 
scope of work to be performed by Contractor by fully executing Schedule 6.   
 
 2.2.  Authorization to Begin Work.  Contractor will not commence performing the Project 
unless it receives written authorization from the GRDA.  Once the Project has commenced, 
Contractor will, in a good and workmanlike manner, perform and complete the Project as required 
by this Contract, within the time specified for each separate task associated with the Project.   
 
 2.3 Contractor will Obtain Permits, Licenses, and Certificates.  Contractor will obtain all 
applicable permits, certificates and licenses, and Contractor agrees to fully comply with such 
permits.  Contractor will, at all times, fully comply with all applicable laws and regulations.  If 
Contractor receives any compliant, investigation, or notification of non-compliance with any 
permit, certificate, or license, Contractor will immediately notify GRDA.  
 
3. CONTRACT PRICE, ACCEPTANCE, FINAL PAYMENT, ALTERATIONS, AND 
CHANGE ORDERS. 

3.1 Contract Type.   
 

The Parties have selected either “Time and Materials Contract” or “Lump Sum Contract” 
as indicated on the Cover Sheet. 
Time and Materials Contract: 
All work arising from or related to this Contract must be performed and billed: (i) on a time and 
materials basis, for materials actually provided and for work actually performed to GRDA’ (i.e. 
after the Project is fully complete); (ii) pursuant to an approved Service Work Authorization; 
and (iii) at the rates submitted by Contractor on the Rate Quotation Sheet.  Nothing in this 
Contract, or in any Service Work Authorization, shall entitle Contractor to receive payment for 
any work on a lump-sum basis, or for any work not actually performed by Contractor in 
accordance with this Contract. Provided, and notwithstanding any provision to the contrary, the 
sum of all payments delivered by GRDA to Contractor for all work performed pursuant to this 
Contract may not exceed the Contract Price.  Contractor must completely perform all work 
necessary to satisfactorily complete the Project, in accordance with each of the terms of this 
Contract, for the lesser of (i) Contractor’s actual time and materials; or (ii) the Contract Price. 
Lump Sum Contract: 
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All work arising from or related to this Contract must be performed and billed: (i) on a lump-
sum basis, only after all materials have actually been provided and for work actually performed 
to GRDA’s satisfaction (i.e. after the Project is fully complete); (ii) pursuant to an approved 
Service Work Authorization; and (iii) at a total cost to GRDA of the Contract Price. 
 

 
 3.2 No GRDA Waiver by Approval.  GRDA’s final acceptance of the Project will not of 
itself constitute an approval or acceptance of any faulty work or defective materials, whether latent 
or patent, nor will any payment, whether partial payment or final payment by GRDA, or release 
of retainage, constitute a waiver and/or acceptance of any defective or faulty workmanship or 
materials. 
 
 3.3      No Additional Compensation Authorized.  Contractor will not be entitled to any 
claim for additional compensation related to the performance of additional work beyond the scope 
of the original Contract unless the claim for additional compensation is approved and authorized 
in writing by the appropriate GRDA personnel, which may require approval by the GRDA Board 
of Directors.  Contractor will not proceed with any such work unless specifically authorized in 
writing by GRDA. 
 
 3.4 Invoice and Inspection Procedures.  Contractor will notify GRDA in writing when 
Contractor has completed the Project by submitting a completed copy of Schedule 2, along with 
all necessary supporting materials.  GRDA will inspect the Project, and will either approve the 
Project or notify the Contractor regarding any deficiencies.  Contractor will promptly correct any 
such deficiencies prior to receiving payment from GRDA.     

  
4. INSURANCE. 

 4.1 Insurance.  Contractor, at its own expense, will carry, with reliable insurance 
companies that are acceptable to GRDA, the following types of insurance with limits not less than 
shown in the respective amounts: 
 
The Parties have selected either “Standard Liability Insurance Amounts” or “Custom 
Liability Insurance Amounts” as indicated on the Cover Sheet. 
Standard Liability Insurance Amounts: 
limits of liability will not be less than one Million Dollars ($1,000,000) per occurrence and two 
Million Dollars ($2,000,000) aggregate.  If defense costs are included in the limits of liability, 
then the required limits on each of the limits of liability referenced above will be increased by 
one Million Dollars ($1,000,000) (collectively, “Insurance Requirements”). 
Custom Liability Insurance Amounts: 
The limits of liability will not be less than the amounts described in the “Custom Liability 
Insurance Amount” section of the Cover Sheet (collectively, “Insurance Requirements”). 

 
a) Commercial General Liability Insurance.  Contractor will maintain for the 

duration of this Contract a commercial general liability insurance policy 
covering all work and operations by or on behalf of Contractor, including 
but not limited to coverage for bodily injury, wrongful death, personal 
injury, property damage, premises and/or operations hazards, products and 
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completed operations, and contractual liability insuring the obligations 
assumed by Contractor in this Contract.  The commercial general liability 
insurance policy cannot exclude the perils of explosion, collapse, and 
underground hazards.  The commercial general liability insurance policy 
will be written on an occurrence basis.  The limits of liability may not be 
less than the Insurance Requirements.  If the commercial general liability 
insurance policy utilizes a general aggregate limit, then the general 
aggregate limit will apply separately to the work and operations performed 
by or on behalf of Contractor, or alternatively Contractor may obtain 
separate insurance to provide the required limits which will not be subject 
to depletion because of claims arising out of any other project or activity of 
Contractor. 

 
 GRDA, its officers, directors, employees, representatives, and agents will 

be expressly named as additional insureds on the commercial general 
liability insurance policy with respect to liability arising out of work and 
operations performed by or on behalf of Contractor.  The commercial 
general liability insurance policy will stipulate that the insurance afforded 
to the additional insureds will apply on a primary and non-contributory 
basis and that any other insurance carried by the additional insureds will be 
excess only and will not contribute with this insurance. 

 
b)  Automobile Liability Insurance.  Contractor will maintain for the duration 

of this Contract an automobile liability insurance policy insuring against 
claims for bodily injury and property damage and covering liability arising 
out of all motor vehicles, including owned, leased/hired, and non-owned 
motor vehicles. The limit of liability will not be less than One Million 
Dollars ($1,000,000) per accident for bodily injury and property 
damages.  The automobile liability insurance policy will be written on an 
occurrence basis.  

 
c) Workers’ Compensation and Employer’s Liability Insurance.  For the 

duration of this Contract, Contractor will provide workers’ compensation 
insurance sufficient to meet its obligations under the laws of the State of 
Oklahoma.  Further, Contractor will provide employer liability insurance 
covering its legal obligation to pay damages because of bodily injury or 
occupational disease (including resulting death) sustained by an 
employee.  The employer liability insurance will contain a liability limit of 
no less than One Hundred Thousand Dollars ($100,000) per accident for 
bodily injury or disease. 

 
d) Excess/Umbrella Insurance.  Contractor will provide Excess/Umbrella 

insurance coverage (“Umbrella Coverage”) of not less than the following: 
 

The Parties have selected either “Standard Umbrella Insurance Amounts” or “Custom 
Umbrella Insurance Amounts” as indicated on the Cover Sheet. 
Standard Umbrella Insurance Amounts: 
Three million dollars ($3,000,000.00). 
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Custom Umbrella Insurance Amounts: 
the amounts described in the “Custom Umbrella Insurance Amount” section of the Cover Sheet. 

 
 
 4.2 Certificates of Insurance.  Contractor must provide a certificate of all such 
insurance to the Legal Contact listed for GRDA on the Cover Page.  The certificate(s) must show 
the name and address of the insured, particular work covered, limits of coverage, policy number, 
effective and expiration dates and cancellation requirements.  If Contractor changes insurers during 
Contractor’s performance of this Contract, Contractor will ensure that there are no lapses in 
coverage and will notify GRDA prior to any modification to the above-described policies.  In the 
event Contractor fails to maintain insurance as provided by this paragraph, Contractor is in default 
under this Contract.  
 
5. CONTRACT TERM AND TERMINATION.   

 5.1 Effective Date and Term. 
 

(a) This Contract will become effective on the Effective Date.  Provided, the 
Contract will not become effective unless it has been executed by both parties. 
 

(b) Term: 
 

The Parties have selected either “Project-Based Term” or “One-Year Term” as indicated 
on the Cover Sheet. 
Project-Based Term: 
This Contract will terminate upon the issuance of a certification of completion or final payment 
by GRDA, unless terminated earlier as described by this Contract.  
 
Defined Term: 
This Contract will terminate on the one-year anniversary of the Effective Date.  Provided, 
Contractor will fully perform and complete any work initiated prior to termination of the 
Contract, unless otherwise directed by GRDA.  
 

 
 5.2 Termination for Convenience.  GRDA may terminate this Contract for any reason 
upon thirty (30) days prior written notice to Contractor. If GRDA terminates the Contract under 
this paragraph, GRDA will pay Contractor a portion of the Contract amount reflecting the amount 
of work successfully completed and approved by GRDA at the time of termination.  All 
termination charges will be due and payable thirty (30) days from the date of receipt of 
Contractor’s final invoice, which will be delivered to GRDA no more than thirty (30) days after 
GRDA delivers Contractor such notice of termination.  If Contractor fails, for any reason, to deliver 
a final invoice to GRDA within this period, Contractor’s claims for payment against GRDA will 
be released and forever barred.    
 
 5.3 Termination for Cause.  If: (1) Contractor’s work on the Project is delayed for a 
period in excess of ninety (90) days due to a force majeure condition; or (2) Contractor fails, at 
any time during the performance of the Project, to perform any of its obligations described in the 
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Contract, and in either case, fails to substantially cure the non-conforming action within five (5) 
days of receiving notice, GRDA may, at its election, and without prejudice to other remedies it 
may have, either: (i) terminate this Contract in its entirety and pay to Contractor a portion of the 
Contract amount reflecting the amount of work successfully completed and approved by GRDA 
prior to the time of cancellation; or (ii) utilize another contractor to perform any portion of the 
work, at the expense of Contractor.    GRDA’s remedies in the event of termination for cause, as 
described in this paragraph, will not be construed as a waiver of any other rights or remedies 
available to GRDA under applicable law. 
 
 5.4 Obligations Surviving Termination.  Contractor’s contractual obligations 
pertaining to warranty, indemnification, confidentiality, insurance, choice of law, jurisdiction, and 
audit rights will survive termination. 
 
6. SUBCONTRACTING.  

 6.1 No Subcontractors without GRDA Consent.  Except as provided in Contractor’s 
Bid Proposal, Contractor will not subcontract any portion of the Project without first obtaining 
GRDA’s written consent.  Provided, if GRDA approves a Subcontractor, that approval will not 
constitute a waiver of any of GRDA’s rights arising under or related to this Contract.  
 
 6.2 Subcontractors Bound by Contractual Requirements.  Each Subcontractor (and 
each subcontractor of a Subcontractor) will be bound by, and must comply with, each of the 
requirements in this Contract.   
 
 6.3 Contractor Remains Liable for Subcontractor Performance, Payment, and 
Management. Contractor will be fully and principally liable for: (i) all of the acts and omissions 
of its subcontractors; and (ii) each duty arising under or related to this Contract.  Nothing in this 
Contract will be construed to create any contractual relationship between GRDA and any 
Subcontractor, nor any obligation on the part of GRDA to pay or to see to the payment of any 
money due any subcontractor of Contractor, except as may be otherwise required by law.  
Contractor will directly manage each of its Subcontractors in the performance of the Project.   
  
7. INDEMNITY AND LIABILITY.  

 7.1 Indemnity.  Contractor will indemnify, defend, and hold harmless GRDA and its 
officers, directors, employees, representatives and agents, from and against all liabilities, 
judgments, damages, claims, suits, injuries, losses, and expenses, including attorney fees, arising 
out of or resulting in any way from: (a) any negligent or wrongful act or omission of Contractor 
or Contractor’s officers, directors, employees, subcontractors, representatives and agents; (b) all 
liens or claims in any way related to the items or services furnished by Contractor; (c) defects in 
the items or services furnished by Contractor; (d) any unauthorized access to Contractor’s 
electronic system(s) by either third parties or unauthorized Contractor personnel; or (e) 
Contractor’s failure to comply with any of the terms of this Contract.  This indemnity obligation 
shall be in addition to the warranty obligations of Contractor.  
 
 7.2 No Partnership or Joint Venture.  This Contract will not be construed as, nor given 
the effect of, creating a joint venture, partnership, affiliation, or association that would otherwise 
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render the Parties liable as partners, agents, or employer-employee or otherwise create any joint 
and several liability.   
 
8. WARRANTIES.  

  8.1 General Warranty.  Contractor warrants that the Project, including all equipment and 
work to be provided, will conform to all required specifications, will be free of defects in 
workmanship or material, and will be designed for the purposes stated in the Contract for the Base 
Warranty Period, commencing from the date of the fully executed Certificate of Contract 
Completion. 
    
  8.2 Warranty Claims and Corrections.  If GRDA discovers any failure to conform to the 
foregoing warranties during the Base Warranty Period, and GRDA gives Contractor written notice 
within thirty (30) days after the expiration of such Base Warranty Period, then Contractor will 
promptly correct such nonconformity at Contractor’s sole cost and expense. 
 
  8.3 Warranty on Corrected Claims.  The warranty on the repaired or replaced equipment, 
or the correction of defective workmanship will be for one (1) year commencing from the date of 
repair, replacement and/or rework.   
 
  8.4 GRDA’s Correction of Warranty Claims.  If Contractor fails to correct any defective 
or non-conforming portion of the Project within a reasonable time, GRDA may, upon written 
notice to Contractor, perform or cause to have performed the redesign, repair, rework or 
replacement of the non-conforming portion of the Project in GRDA’s discretion, and charge 
Contractor for all costs arising from or related to such redesign, repair, rework, or replacement.  
This cost may include labor, materials, and other direct costs.  GRDA may, at GRDA’s discretion, 
separately invoice or deduct from payments otherwise due to Contractor the costs as provided 
herein.  GRDA’s right to charge Contractor these costs is in addition to any and all other rights 
and remedies available to GRDA. 
 
9. FORCE MAJEURE, RISK OF LOSS, ASSIGNMENT, and AMENDMENTS.    

 9.1 Force Majeure Excuses Delay.  Contractor will not be liable for delays in 
performance resulting from an act of civil or military authority; declared act of war; insurrection 
or riot; sabotage; terrorist activities; fire; earthquake; flood; embargo; declared national fuel or 
energy shortage; or unpreventable delay or accident in shipping or transportation, if such factors 
were not within the control of Contractor and not foreseeable by Contractor.  Force Majeure may 
not be claimed due to economic factors, including, but not limited to, changes in the cost of 
materials or labor, tariffs, taxes, or governmental regulations.  
 
 9.2 Mandatory Procedures for Claiming Force Majeure.  If Contractor claims Force 
Majeure, Contractor must immediately notify GRDA in writing regarding the Force Majeure 
event, the anticipated duration of delay, and Contractor’s strategy to mitigate the delay.  GRDA 
will approve or deny the Force Majeure claim using its reasonable discretion.  If such a claim is 
approved, the date of delivery or time for completion of the Project will be extended by a period 
of time reasonably necessary to overcome the effect of the delay.  Provided, Contractor will not 
receive any additional compensation for a Force Majeure event. 
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  9.3. Title and Risk of Loss.  Title to all materials furnished by the Contractor hereunder 
will pass to GRDA, free and clear of any liens, encumbrances, qualifications, or defects of any 
nature, upon final completion of the Project.  Notwithstanding the terms of any agency 
appointment agreement entered into by the Parties, Contractor will retain all liability for, and risk 
of loss or injury to all materials and Work to be furnished by Contractor until final approval and 
acceptance of complete performance of this Contract. 
 
  9.4. No Assignment.  Contractor will not assign or otherwise transfer any duties to be 
performed under this Contract without the prior written consent of GRDA.  Even if agreed to by 
GRDA, any assignment by Contractor will not relieve Contractor of its obligations under this 
Contract. 
 
  9.5. Amendment.  This Contract may be amended only by a written instrument signed by 
both Contractor and GRDA. 
 
10. INTELLECTUAL PROPERTY. 

  10.1 Intellectual Property Indemnification.  Contractor will, at its own expense, defend, 
indemnify, and hold harmless GRDA from and against any claim that any equipment, work, 
material, or process furnished and/or used by Contractor arising from or related to the Project 
constitutes an infringement of any patent, copyright, trade secret, or other intellectual property.  If 
GRDA receives notice of any such claim, GRDA will promptly notify Contractor in writing, and 
will provide other information that is reasonably necessary for Contractor to defend such claim.  
Contractor will notify GRDA regarding Contractor’s choice of intended legal counsel to defend 
the claim. Legal counsel must be approved in advance by GRDA, at GRDA’s sole discretion.  
Contractor will pay all damages and costs awarded in any suit or proceeding so defended.  In case 
the equipment, work, material, or process, as a result of any suit or proceeding so defended, is held 
to constitute infringement of any patent, copyright, or trade secret, or its use by GRDA is enjoined, 
Contractor will, at its option and its own expense, either (i) procure for GRDA the right to continue 
using said equipment, work, material, or process; (ii) replace it with a substantially equivalent non-
infringing equipment, work, material, or process, subject to pre-approval by GRDA; or (iii) modify 
the equipment, work, material, or process so it becomes non-infringing, subject to pre-approval by 
GRDA. 
 
  10.2 IP License.  Contractor hereby grants to GRDA a nonexclusive, royalty-free license 
to use any of Contractor’s intellectual property used in the performance of the Project, including, 
but not limited to, the design and construction related documents, blueprints, drawings, and 
computer programs including, but not limited to, machine readable object code, flow charts, logic 
diagrams, listings, and any listing generated therefrom (referred to herein as the “Software”), for 
use by GRDA in operating or in connection with the equipment.  Any Software updates will also 
be covered by the provisions of this Contract.    
    
11. COMPLIANCE WITH LAWS AND CHOICE OF LAW.  

   11.1 Contractor’s Compliance with Laws.  In the performance of any work under this 
Contract, Contractor and its subcontractors will comply with all applicable provisions and 
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requirements of the Civil Rights Act of 1991 and any amendments thereto, the Fair Labor 
Standards Act of 1938 and amendments thereto, the Occupational Safety and Health Act of 1970, 
and all other federal, state, and local laws, including but not limited to environmental laws.  The 
Contract Price, as contained in Contractor’s Bid Proposal, is based on full compliance by 
Contractor with these laws and requirements.  If Contractor or any subcontractor fails to comply 
with such laws, regulations, or enactments, and Contractor is assessed a fine, penalty, cost, charge, 
and/or expense due to the noncompliance, Contractor will fully pay any such fine, penalty, cost, 
charge, or expense, and hold GRDA harmless regarding the same.  In the event any such fine, 
penalty, cost, charge, and/or expense is assessed against GRDA, Contractor will indemnify GRDA 
as provided Paragraph 7. 
 
 11.2 Applicable Law.  The words and phrases of this Contract will be given their ordinary 
English meaning and this Contract will be interpreted and construed in accordance with the laws 
of the State of Oklahoma. The state district courts of the State of Oklahoma shall have exclusive 
jurisdiction and venue to adjudicate any such disputes. 
 
12. SAFETY. 

 12.1 Contractor’s Safety Program.  Contractor must have a comprehensive safety program 
covering all of Contractor’s activities at the site that is designed to prevent injury to all persons 
and damage to all property that are on, about, or adjacent to the site.  The safety program must be 
in writing in the form of a written safety manual that must be submitted to GRDA before the 
commencement of any Services. Contractor’s safety manual must, at a minimum, (a) meet or 
exceed the standard of care for such programs as established by nationally recognized firms which 
provide goods and services of a similar nature, (b) include health, first aid, fire safety and 
emergency policies and procedures to be implemented at the site, (c) identify the personal 
protective equipment that will be required to be worn and/or used while working on the site, and 
(d) strictly comply with all OSHA regulations and any permits that are required to be obtained or 
maintained in connection with the Services.  If GRDA determines that Contractor’s safety manual 
does not meet the foregoing standards, it shall notify Contractor of such deficiencies in writing.  
Contractor shall immediately correct such deficiencies in the safety manual and implement the 
corrections into the performance of the work on the Services.  Contractor will initiate and maintain 
all reasonable safety precautions and programs in connection with the performance of the work on 
the Project in accordance with the safety manual, OSHA regulations, and any permits that are 
required to be obtained or maintained in connection with the Services.   Contractor will take all 
reasonable precautions for the protection and safety of, and will provide all reasonable protection 
to prevent harm, damage, injury or loss to: (i) all persons employed by Contractor or any 
Subcontractors in connection with the Services and all other members of the public who may be 
affected thereby; (ii) all materials and equipment or other personal property on the site or in the 
vicinity thereof; and (iii) the real property comprising the site and any real property in the vicinity 
thereof.  
 
 12.2 Contractor’s Safety Plan.  Contractor must maintain a safety plan to ensure that each 
of its personnel (including employees, agents, and contractors) remain safe during their 
performance of any specific work arising from or related to the Project. 
 
 12.3 Supervision of Safety.  Contractor must fully supervise and control the performance 
of Contractor’s personnel (including employees, agents, and contractors) and ensure that they: (i) 
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comply with all applicable federal, state, and local safety standards; and (ii) otherwise conduct 
themselves at all times in a safe manner.  
 
 12.4 Accidents.  Contractor will immediately report verbally to the Designated GRDA 
Representative (and in writing within 24 hours) the details of any accident that occurs arising from 
or related to the Project.  
 
13. ACCOUNTING AND AUDIT RIGHTS.  

  13.1 Statements, Books, and Records.  Contractor agrees to furnish GRDA, in such form 
as will be reasonably satisfactory to GRDA, such detailed statements pertaining to the cost of 
material and labor as may be necessary for GRDA to comply with the requirements of its internal 
purchasing and accounting policies or any governmental regulatory authority having jurisdiction 
over GRDA.  In determining the amount of compensation payable to Contractor, Contractor will, 
during the period of performance of work invoiced on a time and material basis, maintain books, 
records, documents, and other supporting data relating to the amounts invoiced. 
 
  13.2 Record Retention and Audits.  Contractor will, during the term of this Contract and 
for a period of five (5) years after the completion of this Contract, maintain and make available for 
inspection and audit by GRDA and/or the Oklahoma State Auditor, all books, supporting 
documents, accounting procedures, practices, and all other items relevant to the Contract. 
 
14.  WAIVER AND NOTICE. 

 14.1    Waivers.  The failure of either party to enforce, at any time, any of the provisions 
of this Contract or to require, at any time, performance by the other party of any of such provisions, 
will in no way be construed to be a waiver of such provision, nor in any way to affect the validity 
of this Contract, or any parts thereof, or the right of either party thereafter to enforce each and 
every provision. 
 
  14.2 Notices.  Except as otherwise provided, all notices required or permitted to be given 
will be in writing and will be deemed properly given when delivered in person to the other party 
to be notified or when mailed by registered or certified United States mail, postage prepaid to the 
proper individual(s), or when sent by email to the party to be notified at its address set forth on the 
Cover Page, or such other address as the party to be notified may have previously designated by 
written notice to the other.    
 
15.  GENERAL PROVISIONS. 

 15.1    Taxes and Licenses.  Unless otherwise required by law, Contractor has exclusive 
liability for all sales, use, excise and other taxes, charges, or contributions with respect to or 
imposed on any material or equipment supplied or work performed by Contractor, including such 
taxes or contributions imposed on the wages, salaries, or other remunerations paid to persons 
employed by Contractor in the performance of this Contract.  Contractor shall pay all such taxes, 
charges, or contributions before delinquency and shall hold harmless GRDA from any liability and 
expense by reason of Contractor’s failure to pay such taxes, charges, or contributions.  Contractor 
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shall obtain, at Contractor’s expense, any necessary licenses necessary for Contractor to complete 
the Services. 

 
15.2 Contractor as Independent Contractor.  Contractor is an independent contractor with 

respect to its performance of the services hereunder which services shall be performed in 
accordance with Contractor's own methods, the terms of this Contract, and all applicable laws. 
Neither Contractor, its subcontractors, its suppliers, nor the employees of any of them, will be 
deemed to be agents, representatives, employees, or servants of GRDA in the performance of the 
services or otherwise. 

 
15.3 Certifications Required by State Law.   
 

(a) Contractor and all approved subcontractors, whether known or unknown at the 
time this Contract is executed or awarded, are in compliance with 25 O.S. § 1313 
and participate in the Status Verification System (as defined by 25 O.S. § 1312), 
which includes, but is not limited to, the free Employee Verification Program (E-
Verify) available at www.dhs.gov/E-Verify. 

(b) Certification Required by 74 O.S. § 85.42(B).  Contractor certifies that no person 
who has been involved in any manner in the development of this Contract while 
employed by the State of Oklahoma will be employed by Contractor to fulfill any 
of the services provided for under this Contract. 

(c) Certification Required by 74 O.S. § 582(B).  Contractor certifies that it is not 
currently engaged in a boycott of goods or services from Israel that constitutes an 
integral part of business conducted or sought to be conducted with the State. 

(d) Certification Required by 74 O.S. § 12005.  Contractor certifies that it is not 
engaged in a boycott of energy companies, nor will it engage in a boycott of 
energy companies during the term of this Contract. 
 

 15.4 Representation and Warranty of Authority.  Contractor represents and warrants that 
the signatory executing this Contract possesses sufficient authority to bind Contractor to the terms 
of this Contract.  

 
(signature page to follow) 

   
  

http://www.dhs.gov/E-Verify
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The Parties agree to the terms of this Contract (including the Cover Page and all Schedules). 
 
  GRAND RIVER DAM AUTHORITY 
 
ATTEST: 
(Seal)  By _________________________________ 
        Daniel S. Sullivan, Chief Executive Officer  
         
___________________________ Date: ______________________ 
Sheila Allen, Secretary 

  CONTRACTOR 

ATTEST: 
(Seal)  By ______________________________ 
    
___________________________  
                 Secretary Date:_______________________



Schedule 1: Description of the Project and Technical Specifications 

(attach additional pages if necessary) 

Description of services to be provided by Contractor (“Services”): 

Perform onsite overhaul of GREC 3 Boiler Feed Pump 01A and 01B during GREC Major Outage. 
Deadline for Completion:  

________________________________________________________________________ 

Geographical Location at which Services must be performed: 

Grand River Energy Center (GREC) 8142 HWY 412B PO Box 609 Chouteau Okla. 74337 

Technical / Craft / Trade Requirements associated with the Services: 

Must be qualified to perform rebuilds to Voith Coupling Boiler Valves and its accessory parts.  

Other requirements related to Services: 

N/A 

 

Contractor must perform all Services in strict compliance with the requirements of this Schedule 1. 



Schedule 2: Invoice Affidavit 

 
State of Oklahoma ) Project Name:____________________ 
   ) ss  
County of ____________________ ) Project No.:______________________ 
 
Contractor certifies under oath, subject to penalty of perjury, that, to the best of Contractor’s knowledge, 
information and belief: 
 

(1) the work and materials described in this invoice have been fully completed, provided, and delivered in 
compliance with the Contract Documents; 

(2) Contractor has completed all duties, and tendered all payments (including all invoices provided to 
Contractor by GRDA), as required by the Contract Documents; 

(3) Contractor has paid for all materials and labor (including Subcontractors) related to this invoice; 
(4) payment on this invoice is due and payable by GRDA; 
(5) all charges, descriptions, items, and other information included on the invoice is true and correct; 

 
Contractor: ________________________________ 

            By: ________________________________  

          Title: ________________________________ 

         Date: ________________________________ 

State of ____________, County of __________________________________. 

 

Personally appeared before me this ____________________ day of _______________________, 202____. 

___________________________________________, known (or made known) to me to be the 
________________ [Owner, partner, title] of the above named Contractor, who being by me duly sworn, 
subscribed in the foregoing affidavit in my presence. 

         Notary Officer:__________________________________ 

           Typed Name:__________________________________ 

          My Commission expires:______________________________ 

      Commission No:__________________________________ 

 
 
 
Approved by: ____________________ ______________________ 

Printed Name Title 
 
____________________ ______________________ 
Signature Date



  

 

Personnel Risk Assessment Process for Contractors and Service Vendors 

Version Number:  2.00 Version Date: February 29, 2024 

 
 

Schedule 3:  Personnel Risk Assessment Process for Contractors and Service Vendors 
 
 

GRAND RIVER DAM AUTHORITY  
Personnel Risk Assessment Process for Contractors and Service Vendors 

 
 

1. Personnel Risk Assessments include a seven (7) year criminal background check.   GRDA will 
evaluate the criminal history record checks for all employees, contractors, or service vendors 
prior to site entry.  Acceptable checks for unescorted physical access may indicate there have 
been no felony convictions within the past seven (7) years.  Any felony convictions within the 
past seven (7) years may be sufficient reason for the denial of authorization of unescorted 
physical access. 
 
To determine if an individual is eligible for unescorted physical access and/or electronic access, 
the individual should not have the following: 

 
• Open Warrants 
• Physical Violence Offenses 
• Sexual Related Offenses  
• Felony Level Drug Offenses 

 
2. Personnel Risk Assessments for employees, contractors, and service vendors are performed by a 

third-party vendor contracted by GRDA. To request background check(s) for your company, e-
mail grecbadging@grda.com with the legal name(s) and a valid e-mail address(es) of each 
individual.  After GREC Badging receives this information, a link to be sent to the provided e-
mail address(es).  The individual(s) will follow the link, log in, and input all personal information 
for the background check to be run.  Depending on the number of addresses and court process 
times, the checks are usually back in 3-10 days.   
 

3. A Personnel Risk Assessment is required prior to any unescorted physical access to any GRDA 
properties.  If a contractor or service vendor does not have clearance to be onsite, he/she must be 
escorted by a GRDA employee for the entire duration of the site visit.  Please be advised – a 
contractor or service vendor with unescorted physical access is not permitted to escort a fellow 
contractor or service vendor.  No exceptions. 
 

 
 

 
 
 
 
 
 
 

mailto:grecbadging@grda.com
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Schedule 4: Incorporation of RFP/RFQ 

GRDA’s Request for Proposal / Request for Quote is hereby  
attached, included and incorporated by reference into this Contract. 



  

Schedule 5: Incorporation of Contractor’s Bid 

Contractor’s bid / proposal is hereby attached,  
included and incorporated by reference into this Contract. 



  

Schedule 6: Form of Change Order. 

This change order (“Change Order”) is made and entered into by and between the Grand River 
Dam Authority and Contractor as of the Change Order Effective Date. 
 

1. Incorporation by Reference of Contract.  GRDA and Contractor are parties to that certain 
Agreement for Routine Services dated _________, (“Contract”) the contents of which are 
hereby incorporated by reference.  
 

2. Justification for Change Order.  This Change Order is necessary because the Contract did 
not originally require Contractor to perform the Change Order Services, and it would be 
more efficient, more economical, or otherwise in GRDA’s best interest to require 
Contractor to perform the Change Order Services instead of rebidding the Change Order 
Services.   
 

3. Change Order Effective Date.  This Change Order will become effective upon the later of: 
(i) full execution by the parties; or (ii) approval by the GRDA Board of Directors.  
 

4. Description of Change Order Services.  Pursuant to this Change Order, Contractor will 
perform the following services for GRDA, to GRDA’s satisfaction, and in accordance with 
each of the terms of the Contract and this Change Order (with such services collectively 
defined as “Change Order Services”): 

 
[Insert a detailed description of the Change Order Services to be performed 
by Contractor.  Attach additional pages if necessary.] 
 

5. Itemized Costs for Change Order Services.  Contractor will perform all of the Change 
Order Services pursuant to the following rates: 

 
[Insert a detailed description of the Contractor’s cost and rate structure to 
perform the Change Order Services. Be specific and thorough.  Attach 
additional pages if necessary.] 
 
Provided, and notwithstanding any provision to the contrary, Contractor 
must completely perform all work necessary to satisfactorily complete the 
Change Order Services, in accordance with each of the terms of this 
Contract and this Change Order, for the lesser of (i) Contractor’s actual time 
and materials; or (ii) $__________. 

 
6. Technical Specifications for Change Order Services.  Contractor will perform the Change 

Order Services in strict compliance with the following technical specifications, in addition 
to any other requirements arising under the Contract: 

 
[Insert a detailed description of the technical specifications applicable to the 
Change Order Services to be performed by Contractor.  Attach additional 
pages if necessary.] 

  



GRDA Rev. 03-18-24 

 

7. Change Order Performance Schedule.  Contractor must perform all Change Order Services 
in strict compliance with the following schedule:   

 
Contractor commences 
performance of Change 
Order Services 

No earlier than the Change Order Effective Date, 
and no later than [insert date of commencement 
deadline]. 

Contractor fully 
completes performance 
of Change Order 
Services 

No later than [insert date of completion deadline]. 

 
8. Conflicts between this Change Order and the Contract.  In the event of a conflict between 

Schedule 5 and the Contract, the Contract will control. 
 

9. Representation of Authority.   The signatory for Contractor below represents that he/she 
possesses sufficient authority to bind Contractor to the terms of this Change Order.  

 
10. Representations and Warranties.  Contractor represents and warrants that each of its prior 

representations arising from or related to the Contract are true and correct as of the date 
that Contractor executes this Change Order, including, but not limited to, any 
representations and warranties related to non-collusive behavior and conflicts of interest.  
 

11. Remainder of Contract Unchanged.  Each of the remaining terms in the Contract shall 
remain unchanged. 
 

(signature page to follow) 
 

 
____________________  ________________________________  ______ 
Contractor (Printed)  Signature of Contractor Representative  Date 
 
 
 Change Order Reviewed and Recommended By: 
 
 Designated GRDA Representative:  _____________________________________ Date__________ 
  

GRDA Procurement Administrator: _____________________________________ Date__________ 
  

Applicable GRDA EVP:   _____________________________________ Date__________ 
 
Change Order Approved by: 
 
___________________________ 
[CEO or Applicable GRDA EVP] 
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EXCEPTION STATEMENT 

 
An “Exception” is (1) Bidder’s inability or unwillingness to meet a term, condition, or specification in 
the manner specified in the Request for Proposal and/or (2) an additional term, condition, or specification 
proposed by Bidder.  Copies of (1) the proposed Contract or GRDA Terms and Conditions and/or (2) 
Specifications are included in the Request for Proposal.  In a document titled “Exception Statement” 
Bidder must clearly identify all Exceptions to the terms, conditions, and specifications.  Bidder must also 
state with specificity the reasons for taking Exceptions and all modified terms and additional terms it 
proposes to be included in the final Contract or GRDA Terms and Conditions and Specifications.   
 
One of the GRDA’s evaluation criteria will be the number and extent of the Exceptions.  Bids containing 
Exceptions to the Contract, Terms and Conditions, and/or Specifications may be rejected as non-
responsive.  Other than Exceptions that are stated in the Exception Statement, each Bidder will be 
deemed to have agreed to comply with all terms, conditions, and specifications of this request for 
proposal.  If Exceptions are not identified in the Bid Proposal, any Exception raised following the 
notification of the award of the contract could result in the Bid Proposal being rejected from further 
consideration. 
 
If Exceptions are not identified in the Bid Proposal, any Exception raised following the notification of 
the award of the contract may not be considered and may result in the Bid Proposal being rejected from 
further consideration. 
 
 
 



BIDDER’S EXCEPTION STATEMENT TO TERMS AND CONDITIONS 

All Bidder representations will be relied on by GRDA in its evaluation of the bid to this RFQ.  
One of GRDA’s evaluation criteria will be the number and extent of the exceptions to GRDA’s 
terms and conditions.   Bidders shall be presumed to be in agreement with GRDA’s terms and 
conditions unless the Bidder takes specific exception to one or more of the terms as stated below. 
Whether or not exceptions are taken, Bidders must submit this statement as part of their bid. 

Bidders must clearly identify all exceptions to the terms and conditions.  Bidders must also state 
with specificity the reasons for taking exceptions and all modifications and/or additional terms it 
proposes to be included in the contract or terms and conditions.  If exceptions are not identified in 
this statement, any exception raised following the notification of the award of the contract could 
result in the revocation of bid award and being rejected from further consideration. 

PRINT THE WORDS "NO EXCEPTIONS" HERE _______________________ IF THERE 
ARE NO EXCEPTIONS TAKEN TO ANY OF THE TERMS AND CONDITIONS. 

IF THERE ARE EXCEPTIONS TAKEN TO ANY OF THESE TERMS AND CONDITIONS, 
SUCH EXCEPTIONS MUST BE CLEARLY STATED IN THE TEXT BOX BELOW AND 
SUBMITTED AS PART OF YOUR PROPOSAL.  ANY MODIFICATION TO TERMS IS 
SUBJECT TO GRDA’S REVIEW AND EXPRESS WRITTEN APPROVAL.  

If you provide a sample copy of your form contract or terms and conditions, you still must 
identify all exceptions you have to GRDA’s terms and conditions. 

EXCEPTIONS TO GRDA TERMS AND CONDITIONS: 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________
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